
 

 
 

To: Public Records Requestors  

From: Kandi Manhart-Belding, Executive Officer 

Date: March 20, 2023  

Re: 

Request for Proposals (RFP) Contractor to provide Mechanical Fuels 
Treatment For 340 Acre Fuels Reduction Project, Office Issued  
January 26, 2023 for Sacramento River Corridor Hazardous Fuels 
Reduction Project 

 
For full RFP and Project information visit Glenn County RCD website: 
https://www.glenncountyrcd.org/rfps-request-for-proposals   
 
The Review Committee met February 27, 2023 as noted in RFP and conducted review 
of submitted proposers as described in the RFP. 
 
The Glenn County Resource Conservation District Board of Directors met  
March 20, 2023 as noted in RFP Addendum #1 and considered approval of contract 
award and agreement with Diversified Resources. The agenda item was approved as 
presented. 
 
Please contact me via email at kandi@glenncountyrcd.org if you have questions.   
 

 
 
Kandi Manhart-Belding 
Executive Officer 
 



 

  
 

REQUEST FOR 
PROPOSALS (RFP) 

 
Contractor to provide  

Mechanical Fuels Treatment For  
340 Acre Fuels Reduction Project 

 
Office Issued: January 26, 2023 

Questions Due: February 10, 2023 
Submission Deadline: February 22, 2023  

at NOON (PST) 

For an electronic version of this RFP, 
go to: https://www.glenncountyrcd.org/  

(Click on “Projects > Fuels Reduction & Fire Prevention > RFPs”) 
 

 
All questions should be in writing and addressed to: 
Glenn County Resource Conservation District 

Attention: Kandi Manhart, Executive Officer 
132 N. Enright Avenue, Suite C, Willows, CA 95988 

Email: kandi@glenncountyrcd.org 
 
 
 
 
 

https://www.glenncountyrcd.org/
mailto:kandi@glenncountyrcd.org
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REQUEST FOR PROPOSALS (RFP) 

 
Contractor to provide Mechanical Fuels Treatment For 

340 Acre Fuels Reduction Project 
 

SECTION ONE: ACTIVITIES AND TIMELINE     
*Timeline subject to change, proper notifications will occur   

• Release of office issued RFP – January 26, 2023 
• On-site visit – February 6 & 7, 2023 

o Gives potential contractor opportunity to view project site; does not provide 
contractor opportunity to ask questions  

• Deadline for receiving all questions in writing – February 10, 2023 
• RCD to post responses to all questions received on website – February 15, 2023 
• Submission deadline for RFP proposals to be received by RCD –  

February 22, 2023, at NOON (PST) 
• Review Committee evaluates and ranks proposals – February 27, 2023 
• Notice of contract award – March 1, 2023  
• Deadline for filing protests – March 10, 2023 
• RCD Board of Directors review protests at RCD Meeting – March 20, 2023  
• Contract Executed and Project Start Date (Tentative) – April 1, 2023 
• Project End Date / 100% Completion Date – March 15, 2026 
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SECTION TWO: GENERAL RFP SUMMARY  

The Glenn County Resource Conservation District is seeking proposals from qualified 
individuals to conduct work detailed in this Request for Proposals (RFP).  

The Sacramento River Corridor Hazardous Fuels Reduction Project (Project) is located 
adjacent to the Sacramento River and is within the Sacramento River Refuge. The 
Sacramento River Refuge is part of the Sacramento National Wildlife Refuge Complex and 
is located in the Sacramento Valley of North-Central California. The refuge was established 
in 1989 and is currently composed of 26 units along a 77-mile stretch of the Sacramento 
River between the cities of Red Bluff and Princeton, 90 miles north of the metropolitan area 
of Sacramento. In addition, U.S. Fish and Wildlife Service (USFWS) has 1,281 acres of 
riparian habitats in conservation easement owned by Llano Seco Ranch. This Project, phase 
1, is located specifically along the Sacramento River corridor in Glenn County and is within 
the Tehama-Glenn Unit (TGU). 

The Project will be 100% on Federal Responsibility Area (FRA) lands, although it supports 
fire prevention in Local Responsibility Area (LRA) lands. As noted, this Project is phase 1 of 
a multi-phase project within the Sacramento National Wildlife Refuge Complex to reduce 
hazardous fuels as identified as a priority under the USFWS Comprehensive Conservation 
Plan (CCP), their Fire Management Plan and the 2011 Glenn County Community Wildfire 
Protection Plan (CWPP) including 2022 Glenn County CWPP Update. With NEPA being 
completed in 2005, phase 1 will begin implementing Alternative B found in the Environmental 
Assessment (EA) or Chapter 5 of the CCP. 

Specific to this RFP, the Project will create 50-foot-wide fuel breaks on approximately 340 
acres or a little over 56 miles in total by removing dense woody vegetation surrounding public 
access areas, structures and property boundaries using mastication vegetative treatment 
prescription.   
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SECTION THREE: PROGRAM BACKGROUND AND OVERVIEW  
 
The Project site is located west of the Sacramento River and east of State Route 45 in 
unincorporated Glenn County. The site is located approximately 1.5 hours north of 
Sacramento, east of I-5, and sits on the western side of the Sacramento Valley. Portions of, 
USGS 7.5’ Quadrangle Maps: Hamilton City, Llano Seco, Princeton and Butte City. 
(Shapefile Available by contacting Glenn County RCD ). 
 
The Project will create 50-foot-wide fuel breaks on approximately 340 acres or a little over 
56 miles in total by removing dense woody vegetation surrounding public access areas, 
structures and property boundaries using mastication vegetative treatment prescription. This 
hazardous fuels reduction project will assist as suppression control features and improve 
access for suppression resources. 
 
The Glenn County Resource Conservation District (RCD) and partner USFWS believe this 
"phase 1" hazardous fuels reduction project makes sense to focus on the FRA lands in Glenn 
County first as environmental review has been completed. This Project is important to reduce 
the threat of wildfire to people, structures, and nearby communities. In addition, this Project 
aims to reduce greenhouse gas emissions. 
 
Ultimately, this hazardous fuels reduction project will aim to reduce the risk of wildland fires 
to habitable structures, communities, and public infrastructure, while maximizing carbon 
sequestration in healthy wildland habitat and minimizing the uncontrolled release of 
emissions emitted by wildfires. 
 
Priority Landscapes (PL) include:  
 

Reducing Wildfire Risk: The site is located within the Federal Responsibility Area, 
as the Project is not near State Responsibility Lands the site has not been designated 
a Fire Hazard Zone. However, the number of habitable structures in the rural area is 
approximately 1,375. Communities nearby the Project area are: Hamilton City, 
Ordbend, Glenn, Codora, Butte City and Princeton (Colusa County). 

 
Reducing Wildfire Risk to Riparian Habitat & Ecological Sensitive Areas: The 
site is located adjacent to the Sacramento River, an area designated as “Biological 
Importance” in the Glenn County General Plan. The 340 Acre Fuels Reduction Project 
will help to mitigate future wildfire risk to the Project area and its vicinity.  
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SECTION FOUR: SCOPE OF SERVICES  
 
The Glenn County RCD is implementing this Project under a California Climate Investment 
(CCI) Fire Prevention Program Grant pursuant to Grant Agreement #5GG21240 between the 
State of California Department of Forestry and Fire Protection (CAL FIRE) and Glenn County 
RCD, in collaboration with Sacramento National Wildlife Refuge Complex, U.S. Fish and 
Wildlife Service. It is the intent of these specifications, terms, and conditions to describe the 
services Glenn County RCD is seeking as the Glenn County RCD intends to award a 
contract(s) to the proposer(s) who best meet the Glenn County RCD requirements.   
 
This RFP is solely for one component of the Sacramento River Corridor Hazardous Fuels 
Reduction Project which consists of a one time 340 acres mastication vegetative treatment 
prescription and, as noted previously, is located in the Sacramento National Wildlife Refuge 
Complex on FRA lands. 
 

• Project Start Date (Tentative) – April 1, 2023 
• Project End Date / 100% Completion Date - March 15, 2026 

A. SPECIFICATIONS 

Sacramento River Corridor Hazardous Fuels Reduction Project  

Fuel Treatments for this Project 
Treatment / Thinning # Acres 

Mastication Woody Vegetation Treatment  340 

Total # Acres                                                                              340 

 
This Project consists of the contractor(s) mechanically cutting, shredding and/or chipping 
vegetation, using a power cutting head, into residue pieces often less than six (6) inches 
(15.2 cm) in size, but commonly up to four (4) feet (1.2 m) in length. No piece size two (2) 
feet (.6 m) in length or longer shall have a diameter exceeding three (3) inches (7.6 cm) in 
thickness. No individual pieces of slash or vegetative debris shall be greater than six (6) feet 
(1.8m) in length. Masticated material is to be completely cut from the stem, with stubs not 
exceeding six (6) inches above ground level. All woody vegetation less than 8 inches dbh will 
be removed.  
 
In addition, contractor(s) will masticate all brush, trees less than 10 inches dbh, snags less 
than 15 inches dbh, and down logs less than 15 inches in diameter and 10 feet in length.  
 



Sacramento River Corridor Hazardous Fuels Reduction Project - RFP for Fuels Reduction Project 
 

__________________________________________________________________________________________________ 
132 North Enright Avenue, Suite C, Willows, CA 95988 - 530.934.4601 x5 - www.glenncountyrcd.org 

 
Page 7 

Trees and brush shall be completely severed from the stump. Stump height shall not be over 
six (6) inches (7.6 cm) or three (3) inches (20.3 cm) above natural obstacles. All existing 
down slash shall be shredded.  
 
Trees and brush less than one (1) foot height are not required to be shredded/masticated. 
 

B. TREATMENT PRESCRIPTION 
 
The objective is to create 50-foot-wide fuel breaks on approximately 340 acres or a little over 
56 miles in total by removing dense woody vegetation surrounding public access areas, 
structures and property boundaries using mastication vegetative treatment prescription; all 
woody vegetation less than 8 inches dbh will be removed. The overall fuel break will be 50 
feet in total width; 25 feet from the center on each side of the road or trail.  
 

C. RESTRICTIONS  
 
Should Project activities reveal cultural, tribal, or archaeological resources, work shall cease 
within 100 feet of the discovery and appropriate entities will be contacted. 

 
No elderberry trees will be removed. All elderberry trees, regardless of diameter, will not be 
removed to protect the threatened Valley Longhorn Elderberry Beetle. 
 
To mitigate potential effects on migratory birds and yellow-billed cuckoo, all implementation 
activities conducted between March 1 and July 31 must be coordinated and approved by 
Sacramento National Wildlife Refuge, USFWS and Glenn County RCD staff.  
 

D. NATIONAL ENVIRONMENTAL POLICY ACT 
 
The following text is from the Sacramento River National Wildlife Refuge’s Comprehensive 
Conservation Plan; prepared in conjunction with the Sacramento River National Wildlife 
Refuge Environmental Assessment.  

Chapter 5. Planned Refuge Management and Programs 
 
Objectives: 

 
Objective 4.2.7: Maintain existing access roads and parking areas by grading, 
mowing, and replacing culverts, as needed, for public vehicle access, law 
enforcement, and habitat management activities. 
 
Objective 4.210: Maintain secondary roads and pathways for public pedestrian traffic 
by grading, mowing and replacing culverts, as needed. 
 
Objective 4.2.11: Help protect refuge visitors, neighbors, and employees through fire 
prevention, hazard reduction, and trespass programs. 
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GENERAL CONDITIONS  

1. The contractor(s) and their employees shall take reasonable action to prevent and 
suppress wildfire. Further, the contractor(s), in all phases of operations, shall protect 
insofar as practicable: all land survey corners, telephone lines, ditches, fences, and 
other improvements. If the contractor's operations damage such improvements under 
the contract, the contractor(s) shall restore these improvements immediately to the 
condition existing immediately prior to operations.  

2. The contractor(s) shall comply with the rules and regulations governing operation on 
premises that are occupied, and the contractor(s) shall perform the contract in a 
manner that will not interrupt or interfere with other operations, including residence 
and USFWS.  

3. Contractor(s) and their employees shall take immediate and independent action to 
prevent and suppress wildfires in the Project Area. Contractor(s) shall follow all 
applicable state fire regulations. Listed below are specific fire precautionary measures 
which shall be applicable and are included or in addition to state fire regulations. 
Unless otherwise agreed in writing by the Glenn County RCD or designee, 
contractor(s) shall:  

a) maintain effective muffler systems or approved spark arresters on exhausts 
of all internal combustion engines used in contractor's operations;  

b) furnish and maintain in quantities and at locations to be determined by the 
Glenn County RCD or designee, tool boxes, fire extinguishers and fire tools 
to be used only for suppressing wildfires. Glenn County RCD or designee 
shall approve tools and fire extinguishers to be used;  

c) on designated very high fire danger days, remain on the Project area for at 
least two (2) hours after cutting to be sure that a fire has not started.  

4. Operations shall be limited to hours of 7:00 AM to 7:00 PM.  
5. A historic records search will be sent Northeast Information Center; any known 

archeological resources shall be marked, and operations shall not occur within the 
vicinity as defined by Glenn County RCD.  

6. Should Project activities reveal cultural, tribal, or archaeological resources, work shall 
cease within 100 feet of the discovery and appropriate entities will be contacted. 

7. No elderberry trees will be removed. All elderberry trees, regardless of diameter, will 
not be removed to protect the threatened Valley Longhorn Elderberry Beetle. Glenn 
County RCD staff will work with U.S. Fish and Wildlife Service staff to mark known 
elderberry tries prior to implementation.  

 
Management Requirements:  
 
Control Areas  
Unless otherwise agreed, no operations shall occur within areas flagged by Glenn County 
RCD or "Noxious Weeds" flagging.  
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Noxious Weeds  
All equipment must be free of soil, mud (wet or dried), seeds, vegetative matter or other 
debris that could contain seeds in order to prevent new infestations of noxious weeds in 
the Project area. Dust or very light dirt which would not contain weed seed is not a 
concern.  
 

Watershed Best Management Practices (BMPs)  

Servicing, Refueling, and Cleaning Equipment and Parking/Staging Areas:  

Allow temporary refueling and servicing only at approved sites designated by Glenn County 
RCD. Rehabilitate temporary staging, parking, and refueling/servicing areas immediately 
following use. Report spills and initiate appropriate clean-up action in accordance with 
applicable State and Federal laws, rules and regulations. Remove contaminated soil and 
other material from the Project site and dispose of this material in a manner according to 
controlling regulations.  

Equipment Specifications:  

Equipment shall be furnished on a fully operational basis, of modern design, and in good 
operating condition, with a competent, fully qualified operator.  

a) All equipment must be in good running condition with no excessive fluid leaks or 
overheating. The contractor shall be responsible for all fuel, lubrication, repair, and 
replacement for equipment. 
 

Road Use: 
 
All roads leading into Project area are to be kept open and free of any debris that may occur 
as a result of the work. All roads shall be left as in original form.  
 
SECTION FIVE: MINIMUM QUALIFICATIONS  

Proposer, proposer’s principal, and/or proposer’s staff, including sub-contractor(s), shall 
have been regularly engaged in the Project task items contained in Section Four: Scope of 
Services within similar environments for a minimum of three (3) years.  

Proposer shall possess all permits, licenses, and professional credentials necessary to 
perform services as specified under this RFP.  

Proposer shall furnish all labor, equipment, supervision, transportation, supplies and 
incidentals to perform all work necessary.  
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SECTION SIX: PROPOSAL PACKAGE REQUIREMENTS  

A. PROPOSAL FORMAT  

Proposals are to be straightforward, clear, concise and responsive to the information 
requested. In order for proposals to be considered complete, proposers must provide all 
requested information including signed by the proposer and proposer’s principle.  

Each proposer must submit one (1) original proposal and three (3) copies, as well as an 
electronic copy (e.g. PDF file) via email, if possible. 

B. PROPOSAL ELEMENTS 

1. Qualifications and Experience  

Provide an overview of qualifications and experience with similar projects and 
comparable work on comparable sites. Be sure to describe items contained in 
Section Five: Minimum Qualifications. Describe ability to coordinate with both field 
personnel and project managers. Include items such as successfully completing 
projects, meeting project timelines, challenges faced and how you overcame them, 
etc. 

Proposer shall provide all documentation of current permits, licenses, and 
professional credentials necessary to perform services as specified under this 
RFP.  

2. References  

Include at least three (3) different, unique references who can speak to your 
proposer’s performance and capability on these types of projects. Include the 
following information: Date(s) of Project Work, Reference Name, Contact 
Information, Project Name, and Brief Description of Project. 

3. Approach  

Describe approach to providing services needed to accomplish Section Four: 
Scope of Services in a high quality, cost-effective, environmentally sound and 
timely manner. Demonstrate a thorough conceptual and technical understanding 
of the purpose and scope of the Project. If planning to sub-contract out for any 
services, identify which items and include previous working relationships on 
projects or demonstrate ability to educate and/or train the sub-contractor(s).  
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4. Staff to be Assigned  

Provide a staff organization chart and identify the roles and responsibilities to be 
fulfilled by each staff or sub-contractor(s).   

5. Cost  

Provide a cost per acre for this Project as identified in this RFP. Contractor(s) shall 
furnish all labor, materials, tools, equipment, services, and incidental and 
customary work necessary to fully implement this Project in a cost per acre format.   
 

 

 
 
 
 
SECTION SEVEN: RFP PROCESS  
 
A. SUBMITTAL OF PROPOSALS  
 
Sealed proposals must be received at the Glenn County RCD’s Office, NO LATER THAN 
February 22, 2023 at NOON.  

Each proposer must submit one (1) original proposal and three (3) copies, as well as an 
electronic copy (e.g. PDF file) via email, if possible. 
 

Proposals are to be addressed as follows: 

Glenn County Resource Conservation District 
RFP Sacramento River – PHASE 1 Project 

Attention: Kandi Manhart, Executive Officer 
132 N. Enright Avenue, Suite C, Willows, CA 95988 

Email: kandi@glenncountyrcd.org 

Proposer’s name and return address must also appear on the envelope.  

Proposals will be received only at the address shown above, and must be received by the 
time indicated. It is the sole responsibility of the proposer to send or deliver its proposal so 
that it is received by the time and date required, regardless of postmark. Any proposal 
received after said time and/or date or at a place other than the stated address, cannot be 
considered and will not be accepted. No facsimile (fax) proposals will be considered. The 

Treatment / Thinning # Acres 

Mastication Woody Vegetation Treatment  340 

Total # Acres                                                                              340 

mailto:kandi@glenncountyrcd.org
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Glenn County RCD date and time stamp shall be considered the official timepiece for the 
purpose of establishing the actual receipt of proposals.  

B. SUBMITTER’S QUESTIONS  

Questions regarding the RFP must be submitted exclusively in writing to the Glenn County 
RCD by February 10, 2023. Except for questions that might render the award of this contract 
invalid, the Glenn County RCD will not respond to any questions submitted after this time. 
The Glenn County RCD will use an addendum to the RFP to post any questions received, 
along with written responses, on the Glenn County RCD website, www.glenncountyrcd.org, 
(Click on “Projects > Fuels Reduction & Fire Prevention > RFPs”). It is the responsibility of 
the proposers to check the Glenn County RCD website to review the questions and 
responses. Any oral responses to questions are not binding on the Glenn County RCD. 

Questions should be addressed to:  

Glenn County Resource Conservation District 
Attention: Kandi Manhart, Executive Officer 

132 N. Enright Avenue, Suite C, Willows, CA 95988 

-OR- 

Email: kandi@glenncountyrcd.org 

C. COSTS OF DEVELOPING THE PROPOSAL 

All costs incurred in the preparation of a proposal are the responsibility of each proposer and 
will not be reimbursed by the Glenn County RCD. 

D. PROPOSAL TERMS AND CONDITIONS  

It is the responsibility of each proposer to be familiar with all of the specifications, terms and 
conditions of the RFP. By the signature and submission of a proposal, the proposer certifies 
that if awarded a contract, proposer will make no claim against the Glenn County RCD based 
upon ignorance of or misunderstanding of the specifications.  

Each proposer shall submit its proposal with the understanding that the proposal will become 
a part of the official file on this matter and shall be subject to disclosure, if requested by a 
member of the public, following the completion of negotiations.  

By submitting a proposal, each proposer certifies that all statements in this proposal are true. 
This constitutes a warranty, the falsity of which shall include the right, at the Glenn County 

mailto:kandi@glenncountyrcd.org
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RCD option, of declaring any contract made, as a result thereof, null and void. Proposals 
shall be completed, executed, and submitted in accordance with the instructions of this RFP. 
If a proposal is not submitted in the format specified in this RFP, it may be rejected, unless 
the Glenn County RCD determines that the nonconformity is either a minor irregularity or that 
the defect or variation in the proposal is immaterial or inconsequential. The Glenn County 
RCD may give the proposer an opportunity to cure any deficiency resulting from a minor 
irregularity or an immaterial or inconsequential defect, or may waive such deficiency, 
whichever is most advantageous to the Glenn County RCD. 
 
E. PERFORMANCE GUARANTEE (Performance and Payment Bonds): 

A. The successful bidder (Contractor(s)) agrees to furnish a performance bond for 100 
percent of the Contract price. This bond is one that is executed in connection with a 
Contract to secure fulfillment of all the Contractor's obligations under such Contract. 
 

B. The Contractor(s) agrees to furnish a payment bond for 100 percent of the Contract 
price. This bond is one that is executed in connection with a Contract to assure 
payment as required by law of all persons supplying labor and material in the execution 
of the work provided for in the Contract. 

Contractor will provide signed copies of the following before commencement of the work:  

• Payment Bond (Materials and Labor) 
• Performance Bond  

F. SUCCESSFUL PROPOSAL AS PART OF CONTRACT SERVICES  

Proposals received in response to this RFP, at the Glenn County RCD discretion, may be 
incorporated into the awarded contract(s) and may serve as basic terms and conditions for 
the ultimate contract(s). Therefore, proposers are advised that, if successful, they will be 
held responsible for levels of services proposed at the funding levels quoted. The Glenn 
County RCD reserves the right to negotiate modifications or revisions to any awarded 
contract(s).  

1. EVALUATION OF PROPOSALS  

The objective is to perform a thorough and fair evaluation of submitted proposals and 
facilitate the selection of a contractor(s) that best satisfies the Glenn County RCD 
requirements. The following describes the evaluation process and associated 
components. Also, see attached Proposal Evaluation Form. 

2. SELECTION PROCESS  
a. The Glenn County RCD shall name, for the purpose of evaluating the proposals for 
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this RFP, a Review Committee composed of representatives from the Glenn County 
RCD Board, Staff and may also elect to include as part of the Review Committee 
qualified representatives from other agencies or entities.  
 

b. Proposal documentation requirements set forth in this RFP are designed to provide 
guidance to proposers concerning the type of information that will be used by the 
Review Committee. Proposers shall be prepared to respond to requests by the 
Review Committee for additional items deemed necessary to assist in the 
evaluation process.  

3. EVALUATION CRITERIA & SCORING  

The Review Committee shall be responsible for performing the evaluations of each 
proposal. Best approach and timelines determination shall be the evaluation method 
used when considering criteria other than cost. Each member of the Review Committee 
shall rate the proposers separately. The scores of each of the Review Committee 
members shall then be averaged to provide a total score for each of the proposers. 
The proposals shall be evaluated on the following categories and the maximum weight 
possible for each category is listed below:  
 

A. Completeness of Proposal    Pass/Fail  
B. Qualifications and Experience   40%  
C. Approach and Timeline   30%  
D. Cost       30%  
 

See attached Proposal Evaluation Form for specific categories and criteria to be 
evaluated by the Review Committee.  
 

4. AWARD 

Award will be made to the qualified proposer whose proposal will be most 
advantageous to the Glenn County RCD, with price and all other factors considered. 
The Glenn County RCD will negotiate with the highest ranked proposer to develop the 
specific scope of work and contract(s) for mutual satisfaction.  

If the Glenn County RCD cannot successfully negotiate a contract(s) with the highest 
ranked proposer, the Glenn County RCD will terminate negotiations and begin 
negotiations with the next highest ranked proposer.  

Proposers will receive mailed Award/Non-Award notification(s), which will include the 
name of the proposer to be awarded this contract(s).  

Proposers are advised Glenn County RCD reserves the right to the following:  
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● To reject any or all proposals 
● To consider historic information and fact, whether gained from the proposer’s 

proposal or any other source, in the evaluation process; and 
● The proposer is cautioned that it is the proposer’s sole responsibility to submit 

information related to the evaluation categories and criteria and the Glenn 
County RCD is under no obligation to solicit such information if it is not included 
with the proposal. Failure of the individual or firm to submit such information 
may cause an adverse impact on the evaluation of the proposal.  
 

G. OTHER REQUIREMENTS  

In order to contract with the Glenn County RCD, a proposer must meet the following 
requirements:  

● Make available to the Glenn County RCD its Federal Tax Identification Number 
(TIN) or Social Security Number (SSN).  

● Comply with all Federal, State and local rules, regulations and policies, 
including but not limited to: Standard contract language of the Glenn County 
RCD via the Professional Services Agreement.  

● Meet the requirements for audit of its expenditures if required.  
● Meet the Project written and calculated reporting requirements as deemed 

necessary by the Glenn County RCD’s funding agreement.   

H. NON-DISCRIMINATION  

Non-Discrimination: The contractor(s) selected through this RFP shall provide services 
without discrimination based on race, creed, color, ethnic or linguistic identification, gender 
or sexual preference, disability or handicap or any other basis prohibited by law. This shall 
include opportunities of inclusion.  

I. PROTEST PROCESS  

Per Glenn County RCD, Policy 2135.4.2.b Protest Procedure, after the award of any bid, 
anyone who submitted a bid who wishes to challenge the bid procedure, the bids or the award 
of the bid shall file a written protest within ten (10) days of the award of the bid to the Secretary 
of the Board, stating the reasons for the challenge. The Board of Directors shall review the 
protest, as an agenized item, at a regularly scheduled Board Meeting, or by a special meeting 
of the Board pursuant to Government Code 54956, and provide the protestor with a written 
response to their issue(s). 
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● Written protest shall be submitted in writing to Glenn County Resource 
Conservation District, 132 N. Enright Avenue, Suite C, Willows, CA 95988, 
Attention: Kandi Manhart (Secretary of the Board) and, if available, emailed to 
kandi@glenncountyrcd.org.  

● The protest must include the name, address, telephone number and e-mail 
address of the person representing the protesting party, as well as reasons for 
the challenge.  

Proposer’s failure to comply with these procedures shall constitute a waiver of any right to 
further pursue the protest, including filing a Government Code claim or legal proceedings. 

J. PUBLIC RECORDS ACCESS  
Proposers should be aware that submitted proposals are subject to the California Public 
Records Act and may be disclosed to members of the public upon request. It is the 
responsibility of the proposers to clearly identify information in their proposals that they 
consider to be confidential under the California Public Records Act. To the extent that the 
Glenn County RCD agrees with that designation, such information will be held in confidence 
whenever possible. All other information will be considered public.  
 
All information regarding the proposals will be held as confidential until such time as the 
Review Committee has completed its evaluation and, or if, contract(s) negotiations are 
complete. 
 
SECTION EIGHT: CONTRACT INFORMATION  

A. SAMPLE PROFESSIONAL SERVICES AGREEMENT  

See attached Sample Professional Services Agreement 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:kandi@glenncountyrcd.org


Sacramento River Corridor Hazardous Fuels Reduction Project - RFP for Fuels Reduction Project 
 

__________________________________________________________________________________________________ 
132 North Enright Avenue, Suite C, Willows, CA 95988 - 530.934.4601 x5 - www.glenncountyrcd.org 

 
Page 17 

 
SECTION NINE: FUNDING RECOGNITION 
 
 

    
 
“Funding for this project provided by the California Department of Forestry and Fire Protection’s Fire Prevention 
Program as part of the California Climate Investments Program.” 
 
“Sacramento River Corridor Hazardous Fuels Reduction, is part of California Climate Investments, a statewide 
program that puts billions of Cap-and-Trade dollars to work reducing GHG emissions, strengthening the 
economy, and improving public health and the environment– particularly in disadvantaged communities. The 
Cap-and-Trade program also creates a financial incentive for industries to invest in clean technologies and 
develop innovative ways to reduce pollution. California Climate Investments projects include affordable housing, 
renewable energy, public transportation, zero-emission vehicles, environmental restoration, more sustainable 
agriculture, recycling, and much more. At least 35 percent of these investments are located within and benefiting 
residents of disadvantaged communities, low-income communities, and low-income households across 
California. For more information, visit the California Climate Investments website at: 
www.caclimateinvestments.ca.gov.” 
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ATTACHMENTS: 

A. PROJECT MAP (Shapefiles upon request) 
1. Site Maps  
2. Vicinity Map 

B. SAMPLE PROFESSIONAL SERVICES AGREEMENT 
C. PROPOSAL EVALUATION FORM 
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SAMPLE 
PROFESSIONAL SERVICES AGREEMENT 

 
1. PARTIES AND DATE. 

This Agreement is made and entered into this ## day of MONTH, YEAR, by and 
between the Glenn County Resource Conservation District ("District") and COMPANY 
NAME with its principal place of business at CITY, California ("Contractor").  District and 
Contractor are sometimes individually referred to herein as "Party" and collectively as "Parties". 
 
2. RECITALS. 

2.1 Contractor. 

Contractor desires to perform and assume responsibility for the provision of certain 
professional Contractor services required by District on the terms and conditions set forth in this 
Agreement.  Contractor represents that it is experienced in providing SHRED/MASTICATE 
MECHANICAL services to public clients, is licensed in the State of California, and is familiar 
with the plans of District. 
 

2.2 Project. 

District desires to engage Contractor to render such services for the State of California 
Department of Forestry and Fire Protection (CAL FIRE) and Glenn County Resource 
Conservation District Grant Agreement #5GG21240, SACRAMENTO RIVER 
CORRIDOR HAZARDOUS FUELS REDUCTION PROJECT ("Project") as set forth in this 
Agreement. 
 
3. TERMS. 

3.1 Scope of Services and Term. 

3.1.1 General Scope of Services.  Contractor promises and agrees to furnish to 
District all labor, materials, tools, equipment, services, and incidental and customary work 
necessary to fully and adequately supply the professional Contractor services and advice on 
various issues affecting the decisions of District regarding the Project and on other programs 
and matters affecting District ("Services").  The Services are more particularly described in 
Exhibit "A" attached hereto and incorporated herein by reference.  All Services shall be subject 
to, and performed in accordance with, this Agreement, the exhibits attached hereto and 
incorporated herein by reference, and all applicable local, state and federal laws, rules and 
regulations. 
 

3.1.2 Term.   The term of this Agreement shall be from the date first specified 
above to March 15, 2026, unless earlier terminated as provided herein.  Contractor shall 
complete the Services within the term of this Agreement, and shall meet any other established 
schedules and deadlines. 

3.2 Responsibilities of Contractor. 

3.2.1 Control and Payment of Subordinates; Independent Contractor.  The 
Services shall be performed by Contractor or under its supervision.  Contractor will determine 
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the means, methods and details of performing the Services subject to the requirements of this 
Agreement.  District retains Contractor on an independent contractor basis and not as an 
employee of District.  Contractor retains the right to perform similar or different services for 
others during the term of this Agreement.  Any additional personnel performing the Services 
under this Agreement on behalf of Contractor shall also not be employees of District and shall at 
all times be under Contractor's exclusive direction and control.  Contractor shall pay all wages, 
salaries, and other amounts due such personnel in connection with their performance of 
Services under this Agreement and as required by law.  Contractor shall be responsible for all 
reports and obligations respecting such additional personnel, including, but not limited to: social 
security taxes, income tax withholding, unemployment insurance, disability insurance, and 
workers' compensation insurance. 

3.2.2 Schedule of Services.  Contractor shall perform the Services 
expeditiously, within the term of this Agreement, and in accordance with the Schedule of 
Services set forth in Exhibit "B" attached hereto and incorporated herein by reference.  
Contractor represents that it has the professional and technical personnel required to perform 
the Services in conformance with such conditions.  In order to facilitate Contractor's 
conformance with the Schedule, District shall respond to Contractor's submittals in a timely 
manner.  Upon request of District, Contractor shall provide a more detailed schedule of 
anticipated performance to meet the Schedule of Services. 

3.2.3 Conformance to Applicable Requirements.  All work prepared by 
Contractor shall be subject to the approval of District. 

3.2.4 Substitution of Key Personnel.  Contractor has represented to District that 
certain key personnel will perform and coordinate the Services under this Agreement.  Should 
one or more of such personnel become unavailable, Contractor may substitute other personnel 
of at least equal competence and experience upon written approval of District.  In the event that 
District and Contractor cannot agree as to the substitution of key personnel, District shall be 
entitled to terminate this Agreement for cause.  As discussed below, any personnel who fail or 
refuse to perform the Services in a manner acceptable to District, or who are determined by 
District to be uncooperative, incompetent, a threat to the adequate or timely completion of the 
Project or a threat to the safety of persons or property, shall be promptly removed from the 
Project by Contractor at the request of District.   

The key personnel for performance of this Agreement are as follows:  

• NAME, TITLE 
• NAME, TITLE 
• NAME, TITLE 

 

3.2.5 District's Representative.  District hereby designates Kandi Manhart, 
Executive Officer, or his or her designee, to act as its representative for the performance of 
this Agreement ("District's Representative").  District's Representative shall have the power to 
act on behalf of District for all purposes under this Agreement.  Contractor shall not accept 
direction or orders from any person other than District's Representative or his or her designee. 

3.2.6 Contractor's Representative.  Contractor hereby designates Name, Title, 
or his or her designee, to act as its representative for the performance of this Agreement 
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("Contractor's Representative").  Contractor's Representative shall have full authority to 
represent and act on behalf of Contractor for all purposes under this Agreement.  Contractor's 
Representative shall supervise and direct the Services, using his or her best skill and attention, 
and shall be responsible for all means, methods, techniques, sequences and procedures and 
for the satisfactory coordination of all portions of the Services under this Agreement. 

3.2.7 Coordination of Services.  Contractor agrees to work closely with District 
staff in the performance of Services and shall be available to District's staff, Contractors and 
other staff at all reasonable times. 

3.2.8 Standard of Care; Performance of Employees.  Contractor shall perform 
all Services under this Agreement in a skillful and competent manner, consistent with the 
standards generally recognized as being employed by professionals in the same discipline in 
the State of California.  Contractor represents and maintains that it is skilled in the professional 
calling necessary to perform the Services.  Contractor warrants that all employees and sub-
Contractors shall have sufficient skill and experience to perform the Services assigned to them.  
Finally, Contractor represents that it, its employees and sub-Contractors have all licenses, 
permits, qualifications and approvals of whatever nature that are legally required to perform the 
Services, including a business license, and that such licenses and approvals shall be 
maintained throughout the term of this Agreement.  As provided for in the indemnification 
provisions of this Agreement, Contractor shall perform, at its own cost and expense and without 
reimbursement from District, any services necessary to correct errors or omissions which are 
caused by Contractor's failure to comply with the standard of care provided for herein, and shall 
be fully responsible to District for all damages and other liabilities provided for in the 
indemnification provisions of this Agreement arising from the Contractor’s errors and omissions.  
Any employee of Contractor or its sub-Contractors who is determined by District to be 
uncooperative, incompetent, a threat to the adequate or timely completion of the Project, a 
threat to the safety of persons or property, or any employee who fails or refuses to perform the 
Services in a manner acceptable to District, shall be promptly removed from the Project by 
Contractor and shall not be re-employed to perform any of the Services or to work on the 
Project. 

3.2.9 Laws and Regulations.  Contractor shall keep itself fully informed of and 
in compliance with all local, state and federal laws, rules and regulations in any manner 
affecting the performance of the Project or the Services, including all Cal/OSHA requirements, 
and shall give all notices required by law.  Contractor shall be liable for all violations of such 
laws and regulations in connection with Services.  If Contractor performs any work knowing it to 
be contrary to such laws, rules and regulations and without giving written notice to District, 
Contractor shall be solely responsible for all costs arising therefrom.  Contractor shall defend, 
indemnify and hold District, its officials, directors, officers, employees and agents free and 
harmless, pursuant to the indemnification provisions of this Agreement, from any claim or 
liability arising out of any failure or alleged failure to comply with such laws, rules or regulations. 

3.2.10 Insurance. 

(a) Time for Compliance.  Contractor shall, at its expense, procure 
and maintain for the duration of the Agreement insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the 
Agreement by the Contractor, its agents, representatives, employees or subcontractors.  
Contractor shall not commence work under this Agreement until it has provided evidence 
satisfactory to District that it has secured all insurance required under this section.  In addition, 
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Contractor shall not allow any sub-Contractor to commence work on any subcontract until it has 
provided evidence satisfactory to District that the sub-Contractor has secured all insurance 
required under this section. 

(b) Types of Required Coverages.  As a condition precedent to the 
effectiveness of this Agreement for work to be performed hereunder and without limiting the 
indemnity provisions of the Agreement, Contractor in partial performance of its obligations under 
such Agreement, shall procure and maintain in full force and effect during the term of the 
Agreement, the following policies of insurance. 

(i) Commercial General Liability:  Commercial General 
Liability Insurance which affords coverage at least as broad as the latest version of the 
Insurance Services Office "occurrence" form CG 0001, with minimum limits of at least 
$2,000,000 per occurrence.  Defense costs shall be paid in addition to the limits.  The policy 
shall contain no endorsements or provisions limiting coverage for (1) products and completed 
operations; (2) contractual liability; (3) third party action over claims; or (4) cross liability 
exclusion for claims or suits by one insured against another. 

(ii) Automobile Liability Insurance:  Automobile Liability 
Insurance with coverage at least as broad as the latest version of Insurance Services Office 
Form CA 0001 covering "Any Auto" (Symbol 1) with minimum limits of $1,000,000 each 
accident.

(iii) Workers' Compensation and Employer’s Liability:  
Workers' Compensation Insurance, as required by the State of California and Employer's 
Liability Insurance with a limit of not less than $1,000,000 per accident for bodily injury and 
disease. 

(iv) Performance Guarantee (Performance and Payment 
Bonds):  A performance bond for 100 percent of the Contract price. This bond is one that is 
executed in connection with a Contract to secure fulfillment of all the Contractor's obligations 
under such Contract. 

A payment bond for 100 percent of the Contract price. This bond is one that is executed in 
connection with a Contract to assure payment as required by law of all persons supplying labor 
and material in the execution of the work provided for in the Contract. 

Contractor will provide signed copies of the following before commencement of the work:  

• Payment Bond (Materials and Labor) 
• Performance Bond 
 

If the contractor maintains broader coverage and/or higher limits than the minimums shown 
above, the District requires and shall be entitled to the broader coverage and/or the higher limits 
maintained by the contractor. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the District. 

Umbrella or Excess Policies 

The Contractor may use Umbrella or Excess Policies to provide the liability limits as required in 
this agreement. This form of insurance will be acceptable provided that all of the Primary and 
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Umbrella or Excess Policies shall provide all of the insurance coverages herein required, 
including, but not limited to,primary and non-contributory, additional insured, Self-Insured 
Retentions (SIRs), indemnity, and defense requirements. The Umbrella or Excess policies shall 
be provided on a true “following form” or broader coverage basis, with coverage at least as 
broad as provided on the underlying Commercial General Liability insurance. No insurance 
policies maintained by the Additional Insureds, whether primary or excess, and which also apply 
to a loss covered hereunder, shall be called upon to contribute to a loss until the Contractor’s 
primary and excess liability policies are exhausted. 

(c) Endorsements.   

(i) The policy or policies of insurance required by Section 
3.2.10(b) (i) Commercial General Liability and (ii) Automobile Liability Insurance shall be 
endorsed to provide the following: 

(1) Additional Insured:  District, its officials, officers, employees and 
agents shall be additional insureds with regard to liability and 
defense of suits or claims arising out of the performance of the 
Agreement.  Endorsements shall be issued on a combination of 
ISO CG 20 10 and CG 20 37 or exact equivalents.  Additional 
Insured Endorsements shall not (1) be restricted to "ongoing 
operations"; (2) exclude "contractual liability"; (3) restrict coverage 
to "sole" liability of Contractor; or (4) contain any other exclusions 
contrary to the Agreement. 

 
(2) Primary Insurance and Non-Contributing Insurance:  This 

insurance shall be primary and any other insurance, deductible, or 
self-insurance maintained by the District, its officials, officers, 
employees and agents shall not contribute with this primary 
insurance. 

 
(3) Severability:  In the event of one insured, whether named or 

additional, incurs liability to any other of the insureds, whether 
named or additional, the policy shall cover the insured against 
whom claim is or may be made in the same manner as if separate 
policies had been issued to each insured, except that the limits of 
insurance shall not be increased thereby. 

 
(4) Cancellation:  The policy shall not be canceled or the coverage 

suspended, voided, reduced or allowed to expire until a thirty (30) 
day prior written notice of cancellation has been served upon 
District except ten (10) days prior written notice shall be allowed 
for non-payment of premium. 

 
(5) Waiver of Subrogation:  A waiver of subrogation stating that the 

insurer waives all rights of subrogation against the District, its 
officials, officers, employees and agents. 

 
(6) Duties:  Any failure by the named insured to comply with reporting 

provisions of the policy or breaches or violations of warranties 
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shall not affect coverage provided to the District, its officials, 
officers, employees and agents. 

 
(7) Applicability:  That the coverage provided therein shall apply to the 

obligations assumed by Contractor under the indemnity provisions 
of the Agreement, unless the policy or policies contain a blanket 
form of contractual liability coverage. 

 
(ii) The policy or policies of insurance required by Section 

3.2.10(b) (iii) Workers' Compensation shall be endorsed, as follows: 

(1) Waiver of Subrogation:  A waiver of subrogation stating that the 
insurer waives all rights of subrogation against the District, its 
officials, officers, employees and agents. 

 
(2) Cancellation:  The policy shall not be canceled or the coverage 

suspended, voided, reduced or allowed to expire until a thirty (30) 
day prior written notice of cancellation has been served upon 
District except ten (10) days prior written notice shall be allowed 
for non-payment of premium. 

 
(d) Deductible.  Any deductible or self-insured retention must be 

approved in writing by District and shall protect the District, its officials, officers, employees and 
agents in the same manner and to the same extent as they would have been protected had the 
policy or policies not contained a deductible or self-insured retention. 

(e) Evidence of Insurance.  Contractor, concurrently with the 
execution of the Agreement, and as a condition precedent to the effectiveness thereof, shall 
deliver either certified copies of the required policies, or original certificates and endorsements 
on forms approved by District.   The certificates and endorsements for each insurance policy 
shall be signed by a person authorized by that insurer to bind coverage on its behalf.  At least 
fifteen (15 days) prior to the expiration of any such policy, evidence of insurance showing that 
such insurance coverage has been renewed or extended shall be filed with District.  If such 
coverage is cancelled or reduced, Contractor shall, within ten (10) days after receipt of written 
notice of such cancellation or reduction of coverage, file with District evidence of insurance 
showing that the required insurance has been reinstated or has been provided through another 
insurance company or companies. 

(f) Failure to Maintain Coverage.  Contractor agrees to suspend and 
cease all operations hereunder during such period of time as the required insurance coverage is 
not in effect and evidence of insurance has not been furnished to District. District shall have the 
right to withhold any payment due Contractor until Contractor has fully complied with the 
insurance provisions of this Agreement. 

In the event that Contractor's operations are suspended for failure to maintain required 
insurance coverage, Contractor shall not be entitled to an extension of time for completion of the 
work because of production lost during suspension. 
 

(g) Acceptability of Insurers.  Each such policy shall be from a 
company or companies with a current A.M. Best's rating of no less than A:VII and authorized to 
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do business in the State of California, or otherwise allowed to place insurance through surplus 
line brokers under applicable provisions of the California Insurance Code or any federal law.  

(h) Insurance for Sub-Contractors.  Contractor shall be responsible 
for causing sub-Contractors to purchase the appropriate insurance in compliance with the terms 
of this Agreement, including adding District as an Additional Insured to the sub-Contractor's 
policies. 

3.2.11 Safety.  Contractor shall execute and maintain its work so as to avoid 
injury or damage to any person or property.  In carrying out its Services, Contractor shall at all 
times be in compliance with all applicable local, state and federal laws, rules and regulations, 
and shall exercise all necessary precautions for the safety of employees appropriate to the 
nature of the work and the conditions under which the work is to be performed.  Safety 
precautions as applicable shall include, but shall not be limited to:  (A) adequate life protection 
and life saving equipment and procedures; (B) instructions in accident prevention for all 
employees and sub-Contractors, such as safe walkways, scaffolds, fall protection ladders, 
bridges, gang planks, confined space procedures, trenching and shoring, equipment and other 
safety devices, equipment and wearing apparel as are necessary or lawfully required to prevent 
accidents or injuries; and (C) adequate facilities for the proper inspection and maintenance of all 
safety measures. 

3.3 Fees and Payments. 

3.3.1 Compensation.  Contractor shall receive compensation, including 
authorized reimbursements, for all Services rendered under this Agreement at the rates set forth 
in Exhibit "C" attached hereto and incorporated herein by reference.  The total compensation 
shall not exceed DOLLAR AMOUNT TEST dollars ($#) without written approval of District's 
Executive Officer, Kandi Manhart.  Extra Work may be authorized, as described below, and if 
authorized, will be compensated at the rates and manner set forth in this Agreement. 

3.3.2 Payment of Compensation.  Contractor shall submit to District a monthly 
itemized statement which indicates work completed and Services rendered by Contractor.  The 
statement shall describe the amount of Services provided since the initial commencement date, 
or since the start of the subsequent billing periods, as appropriate, through the date of the 
statement.  District shall, within 45 days of receiving such statement and any applicable federal 
or state grant funds (if Project is funded wholly or partially through grant or similar funds), review 
the statement and pay all approved charges thereon.   

3.3.3 Reimbursement for Expenses.  Contractor shall not be reimbursed for any 
expenses unless authorized in writing by District.  

3.3.4 Extra Work.  At any time during the term of this Agreement, District may 
request that Contractor perform Extra Work.  As used herein, "Extra Work" means any work 
which is determined by District to be necessary for the proper completion of the Project, but 
which the parties did not reasonably anticipate would be necessary at the execution of this 
Agreement.  Contractor shall not perform, nor be compensated for, Extra Work without written 
authorization from District's Representative, Kandi Manhart, Executive Officer. 
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3.3.5 Rate Increases.  In the event that this Agreement is renewed pursuant to 
Section 3.1.2, the rates set forth in Exhibit "C" may be adjusted at the time of renewal and with 
approval by District.  

3.3.6 Funding Requirements.  It is mutually understood between the parties 
hereto that this Agreement may have been entered into prior to the appropriation of funds in 
order to avoid delays.  This Agreement is valid and enforceable only if sufficient funds are made 
available to the District and may be terminated in the sole discretion of the District in the event 
funding is unavailable or reduced.  This Agreement is subject to any additional restrictions, 
limitations, conditions or statutes enacted by the Federal government, the State or any public 
agency with jurisdiction that may affect the provisions, terms or funding of this Agreement in any 
manner.  It is mutually agreed that if sufficient funds are not appropriated, this Agreement may 
be amended to reflect any reduction in funds or terminated at the District’s discretion. 

3.3.7 Prevailing Wages.  Contractor is aware of the requirements of California 
Labor Code Section 1720, et seq., and 1770, et seq., as well as California Code of Regulations, 
Title 8, Section 16000, et seq., ("Prevailing Wage Laws"), which require the payment of 
prevailing wage rates and the performance of other requirements on "public works" and 
"maintenance" projects.  If the Services are being performed as part of an applicable "public 
works" or "maintenance" project, as defined by the Prevailing Wage Laws, and if the total 
compensation is $1,000 or more, Contractor agrees to fully comply with such Prevailing Wage 
Laws.  District shall provide Contractor with a copy of the prevailing rates of per diem wages in 
effect at the commencement of this Agreement.  Contractor shall make copies of the prevailing 
rates of per diem wages for each craft, classification or type of worker needed to execute the 
Services available to interested parties upon request, and shall post copies at Contractor's 
principal place of business and at the project site.  Contractor shall defend, indemnify and hold 
District, its officials, officers, employees and agents free and harmless from any claim or liability 
arising out of any failure or alleged failure to comply with the Prevailing Wage Laws. 

Effective March 1, 2015, if the Services are being performed as part of an applicable “public 
works” or “maintenance” project, then pursuant to Labor Code Sections 1725.5 and 1771.1, the 
Contractor and all subContractors performing such Services must be registered with the 
Department of Industrial Relations.  Contractor shall maintain registration for the duration of the 
Project and require the same of any subContractors, as applicable.  This Project may also be 
subject to compliance monitoring and enforcement by the Department of Industrial Relations.  It 
shall be Contractor’s sole responsibility to comply with all applicable registration and labor 
compliance requirements. 

3.4 Accounting Records. 

3.4.1 Maintenance and Inspection.  Contractor shall maintain complete and 
accurate records with respect to all costs and expenses incurred and fees charged under this 
Agreement.  All such records shall be clearly identifiable.  Contractor shall allow a 
representative of District during normal business hours to examine, audit, and make transcripts 
or copies of such records and any other documents created pursuant to this Agreement. 
Contractor shall allow inspection of all work, data, documents, proceedings, and activities 
related to the Agreement for a period of three (3) years from the date of final payment under this 
Agreement. 

3.5 General Provisions. 
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3.5.1 Termination of Agreement. 

(a) Grounds for Termination.  District may, by written notice to 
Contractor, terminate the whole or any part of this Agreement at any time and without cause by 
giving written notice to Contractor of such termination, and specifying the effective date thereof, 
at least seven (7) days before the effective date of such termination.  Upon termination, 
Contractor shall be compensated only for those services which have been fully and adequately 
rendered to District through the effective date of the termination, and Contractor shall be entitled 
to no further compensation.  Contractor may not terminate this Agreement except for cause. 

(b) Effect of Termination.  If this Agreement is terminated as provided 
herein, District may require Contractor to provide all finished or unfinished Documents and Data, 
as defined below, and other information of any kind prepared by Contractor in connection with 
the performance of Services under this Agreement.  Contractor shall be required to provide 
such document and other information within fifteen (15) days of the request. 

(c) Additional Services.  In the event this Agreement is terminated in 
whole or in part as provided herein, District may procure, upon such terms and in such manner 
as it may determine appropriate, services similar to those terminated. 

3.5.2 Delivery of Notices.  All notices permitted or required under this 
Agreement shall be given to the respective parties at the following address, or at such other 
address as the respective parties may provide in writing for this purpose: 

Contractor: COMPANY 
  MAILING ADDRESS 
  ATTN: NAME, TITLE 
  PHONE 
  EMAIL 

 
District: GLENN COUNTY RESOURCE CONSERVATION DISTRICT 

132 N ENRIGHT AVENUE, SUITE C 
WILLOWS, CA 95988 
ATTN:  KANDI MANHART, EXECUTIVE OFFICER 
530-934-4601 x5 
KANDI@GLENNCOUNTYRCD.ORG  

 
Such notice shall be deemed made when personally delivered or when mailed, forty-eight (48) 
hours after deposit in the U.S.  Mail, first class postage prepaid and addressed to the party at its 
applicable address.  Actual notice shall be deemed adequate notice on the date actual notice 
occurred, regardless of the method of service. 
 

3.5.3 Ownership of Materials and Confidentiality. 

(a) Documents & Data; Licensing of Intellectual Property.  This 
Agreement creates an exclusive and perpetual license for District to copy, use, modify, reuse, or 
sublicense any and all copyrights, designs, and other intellectual property embodied in plans, 
specifications, studies, drawings, estimates, materials, data and other documents or works of 
authorship fixed in any tangible medium of expression, including but not limited to, physical 
drawings or data magnetically or otherwise recorded on computer diskettes, which are prepared 
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or caused to be prepared by Contractor under this Agreement ("Documents & Data").  
Contractor shall require all sub-Contractors to agree in writing that District is granted an 
exclusive and perpetual license for any Documents & Data the sub-Contractor prepares under 
this Agreement.  Contractor represents and warrants that Contractor has the legal right to grant 
the exclusive and perpetual license for all such Documents & Data.  Contractor makes no such 
representation and warranty in regard to Documents & Data which were prepared by design 
professionals other than Contractor or provided to Contractor by District.  District shall not be 
limited in any way in its use of the Documents and Data at any time, provided that any such use 
not within the purposes intended by this Agreement shall be at District's sole risk. 

(b) Intellectual Property.  In addition, District shall have and retain all 
right, title and interest (including copyright, patent, trade secret and other proprietary rights) in 
all plans, specifications, studies, drawings, estimates, materials, data, computer programs or 
software and source code, enhancements, documents, and any and all works of authorship 
fixed in any tangible medium or expression, including but not limited to, physical drawings or 
other data magnetically or otherwise recorded on computer media (“Intellectual Property”) 
prepared or developed by or on behalf of Contractor under this Agreement as well as any other 
such Intellectual Property prepared or developed by or on behalf of Contractor under this 
Agreement.  District shall have and retain all right, title and interest in Intellectual Property 
developed or modified under this Agreement whether or not paid for wholly or in part by District, 
whether or not developed in conjunction with Contractor, and whether or not developed by 
Contractor.  Contractor will execute separate written assignments of any and all rights to the 
above referenced Intellectual Property upon request of District.  Contractor shall also be 
responsible to obtain in writing separate written assignments from any subcontractors or agents 
of Contractor of any and all right to the above referenced Intellectual Property.  Should 
Contractor, either during or following termination of this Agreement, desire to use any of the 
above-referenced Intellectual Property, it shall first obtain the written approval of District.  All 
materials and documents which were developed or prepared by the Contractor for general use 
prior to the execution of this Agreement and which are not the copyright of any other party or 
publicly available and any other computer applications, shall continue to be the property of the 
Contractor. However, unless otherwise identified and stated prior to execution of this 
Agreement, Contractor represents and warrants that it has the right to grant the exclusive and 
perpetual license for all such Intellectual Property as provided herein.  District further is granted 
by Contractor a non-exclusive and perpetual license to copy, use, modify or sub-license any and 
all Intellectual Property otherwise owned by Contractor which is the basis or foundation for any 
derivative, collective, insurrectional, or supplemental work created under this Agreement.  

(c) Confidentiality.   Except as otherwise required by law all ideas, 
memoranda, specifications, plans, procedures, drawings, descriptions, computer program data, 
input record data, written information, and other Documents & Data either created by or 
provided to Contractor in connection with the performance of this Agreement shall be held 
confidential by Contractor.  Such materials shall not, without the prior written consent of District, 
be used by Contractor for any purposes other than the performance of the Services.  Nor shall 
such materials be disclosed to any person or entity not connected with the performance of the 
Services or the Project.  Nothing furnished to Contractor which is otherwise known to Contractor 
or is generally known, or has become known, to the related industry shall be deemed 
confidential.  Contractor shall not use District's name or insignia, photographs of the Project, or 
any publicity pertaining to the Services or the Project in any magazine, trade paper, newspaper, 
television or radio production or other similar medium without the prior written consent of 
District.  Should Contractor receive a subpoena or court order related to this Agreement, the 
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Services or the Project, Contractor shall immediately provide written notice of the subpoena or 
court order to District in order to allow District to pursue legal remedies designed to limit any 
confidential information required to be disclosed or to assure the confidential treatment of the 
information following disclosure.  Contractor shall not respond to any such subpoena or court 
order until notice to the Commission is provided as required herein, and shall cooperate with the 
Commission in responding to the subpoena or court order. 

(d) Infringement Indemnification.  Contractor shall defend, indemnify 
and hold District, its directors, officials, officers, employees, volunteers and agents free and 
harmless, pursuant to the indemnification provisions of this Agreement, for any alleged 
infringement of any patent, copyright, trade secret, trade name, trademark, or any other 
proprietary right of any person or entity in consequence of the use on the Project by District of 
the Documents & Data, including any method, process, product, or concept specified or 
depicted. 

3.5.4 Cooperation; Further Acts.  The Parties shall fully cooperate with one 
another, and shall take any additional acts or sign any additional documents as may be 
necessary, appropriate or convenient to attain the purposes of this Agreement. 

3.5.5 Attorneys’ Fees.  If either party commences an action against the other 
party, either legal, administrative or otherwise, arising out of or in connection with this 
Agreement, the prevailing party in such litigation shall be entitled to have and recover from the 
losing party reasonable attorneys’ fees and all costs of such action. 

3.5.6 Indemnification.  To the fullest extent permitted by law, Contractor shall 
defend, indemnify and hold District, its officials, officers, employees, volunteers and agents free 
and harmless from any and all claims, demands, causes of action, costs, expenses, liability, 
loss, damage or injury, in law or equity, to property or persons, including wrongful death, in any 
manner arising out of or incident to any alleged negligent acts, omissions or willful misconduct 
of Contractor, its officials, officers, employees, agents, subcontractors and sub-Contractors 
arising out of or in connection with the performance of the Services, the Project or this 
Agreement, including without limitation the payment of all consequential damages, attorneys’ 
fees and other related costs and expenses.  Contractor shall defend, at Contractor's own cost, 
expense and risk, any and all such aforesaid suits, actions or other legal proceedings of every 
kind that may be brought or instituted against District, its directors, officials, officers, employees, 
agents or volunteers.  Contractor shall pay and satisfy any judgment, award or decree that may 
be rendered against District or its directors, officials, officers, employees, agents or volunteers, 
in any such suit, action or other legal proceeding.  Contractor shall reimburse District and its 
directors, officials, officers, employees, agents and/or volunteers, for any and all legal expenses 
and costs, including reasonable attorneys’ fees, incurred by each of them in connection 
therewith or in enforcing the indemnity herein provided.  Contractor's obligation to indemnify 
shall not be restricted to insurance proceeds, if any, received by District or its directors, officials, 
officers, employees, agents or volunteers.  Notwithstanding the foregoing, to the extent 
Contractor's Services are subject to Civil Code Section 2782.8, the above indemnity shall be 
limited, to the extent required by Civil Code Section 2782.8, to claims that arise out of, pertain 
to, or relate to the negligence, recklessness, or willful misconduct of the Contractor. This 
Section 3.5.6 shall survive any expiration or termination of this Agreement. 

3.5.7 Entire Agreement.  This Agreement contains the entire Agreement of the 
parties with respect to the subject matter hereof, and supersedes all prior negotiations, 
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understandings or agreements.  This Agreement may only be supplemented, amended or 
modified by a writing signed by both Parties. 

3.5.8 Governing Law.  This Agreement shall be governed by the laws of the 
State of California.  Venue shall be in Glenn County. 

3.5.9 Time of Essence.  Time is of the essence for each and every provision of 
this Agreement. 

3.5.10 District's Right to Employ Other Contractors.  District reserves the right to 
employ other Contractors in connection with this Project. 

3.5.11 Successors and Assigns.  This Agreement shall be binding on the 
successors and assigns of the parties. 

3.5.12 Assignment or Transfer.  Contractor shall not assign, hypothecate, or 
transfer, either directly or by operation of law, this Agreement or any interest herein without the 
prior written consent of District.  Any attempt to do so shall be null and void, and any assignees, 
hypothecates or transferees shall acquire no right or interest by reason of such attempted 
assignment, hypothecation or transfer. 

3.5.13 Construction; References; Captions.  Since the Parties or their agents 
have participated fully in the preparation of this Agreement, the language of this Agreement 
shall be construed simply, according to its fair meaning, and not strictly for or against any Party.  
Any term referencing time, days or period for performance shall be deemed calendar days and 
not work days.  All references to Contractor include all personnel, employees, agents, and sub-
Contractors of Contractor, except as otherwise specified in this Agreement.  All references to 
District include its officials, officers, employees, agents, and volunteers except as otherwise 
specified in this Agreement.  The captions of the various articles and paragraphs are for 
convenience and ease of reference only, and do not define, limit, augment, or describe the 
scope, content, or intent of this Agreement. 

3.5.14 Amendment; Modification.  No supplement, modification, or amendment 
of this Agreement shall be binding unless executed in writing and signed by both Parties. 

3.5.15 Waiver.  No waiver of any default shall constitute a waiver of any other 
default or breach, whether of the same or other covenant or condition.  No waiver, benefit, 
privilege, or service voluntarily given or performed by a Party shall give the other Party any 
contractual rights by custom, estoppel, or otherwise. 

3.5.16 No Third Party Beneficiaries.  There are no intended third party 
beneficiaries of any right or obligation assumed by the Parties. 

3.5.17 Invalidity; Severability.  If any portion of this Agreement is declared 
invalid, illegal, or otherwise unenforceable by a court of competent jurisdiction, the remaining 
provisions shall continue in full force and effect. 

3.5.18 Prohibited Interests.  Contractor maintains and warrants that it has not 
employed nor retained any company or person, other than a bona fide employee working solely 
for Contractor, to solicit or secure this Agreement.  Further, Contractor warrants that it has not 
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paid nor has it agreed to pay any company or person, other than a bona fide employee working 
solely for Contractor, any fee, commission, percentage, brokerage fee, gift or other 
consideration contingent upon or resulting from the award or making of this Agreement.  For 
breach or violation of this warranty, District shall have the right to rescind this Agreement 
without liability.  For the term of this Agreement, no member, officer or employee of District, 
during the term of his or her service with District, shall have any direct interest in this 
Agreement, or obtain any present or anticipated material benefit arising therefrom. 

3.5.19 Equal Opportunity Employment.  Contractor represents that it is an equal 
opportunity employer and it shall not discriminate against any sub-Contractor, employee or 
applicant for employment because of race, religion, color, national origin, handicap, ancestry, 
sex or age.  Such non-discrimination shall include, but not be limited to, all activities related to 
initial employment, upgrading, demotion, transfer, recruitment or recruitment advertising, layoff 
or termination.  Contractor shall also comply with all relevant provisions of any minority business 
enterprise program, affirmative action plan or other related programs or guidelines currently in 
effect or hereinafter enacted.  

3.5.20 Labor Certification.  By its signature hereunder, Contractor certifies that it 
is aware of the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for Workers’ Compensation or to undertake self-
insurance in accordance with the provisions of that Code, and agrees to comply with such 
provisions before commencing the performance of the Services. 

3.5.21 Authority to Enter Agreement.  Contractor has all requisite power and 
authority to conduct its business and to execute, deliver, and perform the Agreement.  Each 
Party warrants that the individuals who have signed this Agreement have the legal power, right, 
and authority to make this Agreement and bind each respective Party. 

3.5.22 Counterparts.  This Agreement may be signed in counterparts, each of 
which shall constitute an original. 

3.5.23 Employment Adverse to District.  Contractor shall notify District, and shall 
obtain District’s written consent, prior to accepting work to assist with or participate in a third-
party lawsuit or other legal or administrative proceeding against District during the term of this 
Agreement. 

3.5.24 Conflict of Employment.  Employment by Contractor of personnel 
currently on the payroll of District shall not be permitted in the performance of this Agreement, 
even though such employment may occur outside of the employee’s regular working hours or 
on weekends, holidays or vacation time.  Further, the employment by Contractor of personnel 
who have been on District’s payroll within one year prior to the date of execution of this 
Agreement, where this employment is caused by and or dependent upon Contractor securing 
this or related Agreements with District, is prohibited. 

3.5.25 Survival.  All rights and obligations hereunder that by their nature are to 
continue after any expiration or termination of this Agreement, including, but not limited to, the 
indemnification and confidentiality obligations, and the obligations related to receipt of 
subpoenas or court orders, shall survive any such expiration or termination. 
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3.5.26 Subcontracting.  Contractor shall not subcontract any portion of the work 
required by this Agreement, except as expressly stated herein, without prior written approval of 
District.  Subcontracts, if any, shall contain a provision making them subject to all provisions 
stipulated in this Agreement. 

 

SIGNATURES ON FOLLOWING PAGE
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SIGNATURE PAGE TO THE PROFESSIONAL SERVICES AGREEMENT  
BETWEEN 

THE GLENN COUNTY RESOURCE CONSERVATION DISTRICT 
AND 

COMPANY NAME 

 
IN WITNESS WHEREOF, this Agreement was executed on the date first written above. 
 

GLENN RESOURCE CONSERVATION DISTRICT 
 
Print Name:____________________________ 
 
Title:_________________________________ 
 
Signature:_____________________________ 
 
Date:_________________________________ 
 
 

COMPANY NAME 
 
Print Name:___________________________ 
 
Title:________________________________ 
 
Signature:____________________________ 
 
Date:________________________________ 
 

 
 
 



 

 

EXHIBIT "A" 
SCOPE OF SERVICES 

 
 
 
 
 
 
 
 

 
 
 

 
 
  



 

 

 EXHIBIT "B" 
 SCHEDULE OF SERVICES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
SCHEDULE OF SERVICES 

The term of this Agreement shall be from the date first specified above to March 15, 2026, 
unless earlier terminated as provided herein.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 EXHIBIT "C" 
 COMPENSATION 
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C. PROPOSAL EVALUATION FORM 

 



Glenn County RCD’s 

REQUEST FOR PROPOSALS (RFP) 

Contractor to provide Mechanical Fuels Treatment For 340 Acre Fuels Reduction Project 

  

PROPOSAL EVALUATION FORM 
Each member of the Review Committee shall rate the proposers separately. The scores of each of the 
Review Committee members shall then be averaged to provide a total score for each of the proposers.  

Date Reviewed: _______________________   

Evaluator Name, Title, Organization: ____________________________________________________ 

Proposer Name, Title, Company: _______________________________________________________ 

Categories and Criteria to be Evaluated:                  Check / Circle / Rank / Notes:   

A. Completeness of Proposal  Check One:    
��  PASS      
��  FAIL  
*Must have ALL YES to PASS 

Glenn County RCD received by submission 
deadline date and time  

YES  
 
NO  
 

Each proposer must submit: one (1) original 
proposal, three (3) copies proposal, and, if possible, 
electronic copy  (e.g., PDF file) via email  
 

  
YES  
  
NO  
 

All categories fully completed?  
Qualifications and Experience  
References 
Approach 
Staff to be Assigned 
Cost  
 

YES  
  
 
NO  

Three (3) different, unique references including: 
Date(s) of Project Work, Reference Name, Contact 
Information, Project Name, and Brief Description of 
Project  
 

YES  
  
NO   

Copies provided for all documentation of current, 
permits, licenses, and professional credentials, as 
necessary for this Project. 
 

YES  
  
NO   

Signed by the submitting Proposer and Proposer’s  
Principle   
 
 
 
 
 
 
 

YES  
  
NO  
 



       B.  Qualifications and Experience  
                (40% - Up to 20 points)  

Rank 5, most qualified  
Rank 1, least qualified  

Overview of qualifications and experience to meet  
Project needs? (meets minimum qualifications)  
 

  

Ability to coordinate with field personnel and project 
managers? 

 

Ability to successfully complete projects?  
   

Ability to meet planned timelines for projects?  
   

       C.  Approach and Timeline   
                (30% - Up to 60 points)  
 

Rank 5, most qualified  
Rank 1, least qualified  

Approach to meet Project needs?  
   

High quality?  
   

Cost effective?  
   

Competitive?  
   

Environmentally sound?  
   

Timeline meets Project needs?  
 

  

Demonstrated understanding of Project Scope?  
   

Demonstrated understanding of Project Scope:  
technically sound?   
 

  

Sub-contractor(s) included?   YES  
  
NO  
 

If yes to the above, ability to educate and/or train 
sub-contractor(s)? Existing relationship? 
   

  

Staff Organization    

 
Chart included?   

YES  
  
NO  
 



If yes to the above, are roles and responsibilities 
well defined for each employee and sub-contractor, 
if applicable?  
 

  

Non-discrimination is acknowledged.   
   

Staff experience to meet Glenn County RCD written 
and calculated project reports?  
 

  

   D.  Cost   
         (30% - Up to 20 points)  

Rank 5, most qualified  
Rank 1, least qualified  

Cost per acre is identified?   
   

Overall cost is within Glenn County RCD budget?  
   

Demonstrated cash flow availability?  
   

Demonstrated knowledge this Project is subject to 
availability of grant funding?  
 

  

  

A. Completeness of Proposal         Pass/Fail    
B. Qualifications and Experience    40%   
C. Approach and Timeline    30%  
D. Cost       30%    

For example, scoring will be calculated as follows:  
>> Maximum Points Available (Rank 5, most qualified)   

Completeness of Proposal   PASS              

Qualifications and Experience  40%  x  20   Equals  8.00  

Approach and Timeline   30%  x  60   Equals  18.00  

Cost   30%  x  20   Equals  6.00  

         100     32.00  

 
>> Minimum Points Available (Rank 1, least qualified)  

Completeness of Proposal   PASS              

Qualifications and Experience  40%  x  4   Equals  1.60  

Approach and Timeline   30%  x  12   Equals  3.60  

Cost   30%  x  4   Equals  1.20  

         20     6.40  

 



Completeness of Proposal   FAIL              

N/A                 

  



 

 
 

ADDENDUM #1 
TO REQUEST FOR PROPOSALS (RFP) 

 
Contractor to provide 

Mechanical Fuels Treatment For 
340 Acre Fuels Reduction Project 

 
Sacramento River Corridor Hazardous Fuels Reduction Project (Project) 

 
Office Issued: January 26, 2023; Addendum Date: March 8, 2023 

 
A. This Addendum shall be considered part of the RFP documents for the above-mentioned project as though it had been issued at the 
same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the 
original bid documents, this Addendum #1 shall govern and take precedence.  

Item #1 – Revised  
SECTION ONE: ACTIVITIES AND TIMELINE     

• Release of office issued RFP – January 26, 2023 
• On-site visit – February 6 & 7, 2023 

o Gives potential contractor opportunity to view project site; does not provide 
contractor opportunity to ask questions 

• Deadline for receiving all questions in writing – February 10, 2023 
• RCD to post responses to all questions received on website – February 15, 2023 
• Submission deadline for RFP proposals to be received by RCD – February 22, 2023, 

at NOON (PST) 
• Review Committee evaluates and ranks proposals – February 27, 2023 
• Notice of contract award – March 1, 2023 
• Deadline for filing protests – March 10, 2023 
• RCD Board of Directors consider approval of protests contract award and 

agreement at RCD Meeting – March 20, 2023 
• Deadline for filing protests – March 30, 2023 
• RCD Board of Directors review protests at special RCD Meeting – March 31, 2023 
• Contract Executed and Project Start Date (Tentative) – April 1, 2023 
• Project End Date / 100% Completion Date – March 15, 2026 
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For an electronic version of this RFP and Addendum #1, 
go to: https://www.glenncountyrcd.org/  

(Click on “Projects > Fuels Reduction & Fire Prevention > RFPs”) 
 

 
All questions should be in writing and addressed to: 
Glenn County Resource Conservation District 
Attention: Kandi Manhart, Executive Officer 

132 N. Enright Avenue, Suite C, Willows, CA 95988 
Email: kandi@glenncountyrcd.org 

 
 
 
 

 
 
 
 

 

    
 
“Funding for this project provided by the California Department of Forestry and Fire Protection’s Fire Prevention 
Program as part of the California Climate Investments Program.” 
 
“Sacramento River Corridor Hazardous Fuels Reduction, is part of California Climate Investments, a statewide 
program that puts billions of Cap-and-Trade dollars to work reducing GHG emissions, strengthening the 
economy, and improving public health and the environment– particularly in disadvantaged communities. The 
Cap-and-Trade program also creates a financial incentive for industries to invest in clean technologies and 
develop innovative ways to reduce pollution. California Climate Investments projects include affordable housing, 
renewable energy, public transportation, zero-emission vehicles, environmental restoration, more sustainable 
agriculture, recycling, and much more. At least 35 percent of these investments are located within and benefiting 
residents of disadvantaged communities, low-income communities, and low-income households across 
California. For more information, visit the California Climate Investments website at: 
www.caclimateinvestments.ca.gov.” 
 

https://www.glenncountyrcd.org/
mailto:kandi@glenncountyrcd.org
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REQUEST FOR PROPOSALS (RFP) 
Contractor to provide  

Mechanical Fuels Treatment For  
340 Acre Fuels Reduction Project 

Questions Due: February 10, 2023 
Responses Posted on Website: February 15, 2023 

For an electronic version, 
go to: https://www.glenncountyrcd.org/  

(Click on “Projects > Fuels Reduction & Fire Prevention > RFPs”) 

KEY: 

Question ## (received from public, reference ##) 
• Response (provided by Glenn County RCD)

Question 1 
How much funding is available for this project? 

• Glenn County RCD is implementing this project under a California Climate Investment
(CCI) Fire Prevention Program Grant pursuant to Grant Agreement #5GG21240 between
the State of California Department of Forestry and Fire Protection (CAL FIRE) and Glenn
County RCD, in collaboration with Sacramento National Wildlife Refuge Complex, U.S.
Fish and Wildlife Service (USFWS). Interested parties may find the Total Grant Agreement
Budget amount for Project 21-FP-TGU-0281 in the CAL FIRE General Fund (GF) - FY
2021-22 Wildfire Prevention Grant Awards Report.

Question 2 
In the RFP, Page 6, SECTION FOUR: SCOPE OF SERVICES 
A. SPECIFICATIONS
Sacramento River Corridor Hazardous Fuels Reduction Project
...Masticated material is to be completely cut from the stem, with stubs not exceeding six
(6) inches above ground level. All woody vegetation less than 8 inches dbh will be
removed.

https://www.glenncountyrcd.org/
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and  
 

B. TREATMENT PRESCRIPTION  
The objective is to create 50-foot-wide fuel breaks on approximately 340 acres or a little 
over 56 miles in total by removing dense woody vegetation surrounding public access 
areas, structures and property boundaries using mastication vegetative treatment 
prescription; all woody vegetation less than 8 inches dbh will be removed.  The overall fuel 
break will be 50 feet in total width; 25 feet from the center on each side of the road or trail.  
 
Please explain your requirement for the word “removed” or does this mean treated, such 
as mulched? 

• This project is for treatment only. Treatment is mastication woody vegetation. There are 
no requirements for removal of masticated material. 

 
Question 3 
Are we working within the statement in the RFP which indicates clearance 25 ft each side 
off the center road or trail OR has this changed in the scope of work as well? 

• Edge of road / Side of road.  
• Due to a modification of the project area, the correct statement should be 35 feet on each 

edge of road, trail or boundary.  
• The acreage in this project is 340 acres mastication woody vegetation treatment; 

contractor is expected to treat 340 acres.  
• Disregard the statement in RFP, Page 7, B. Treatment Prescription …The overall fuel 

break will be 50 ft in total width; 25 feet from the center on each side of the road or trail. 
 
Question 4 
Does the 25 ft pertain to the center of the road or the side of the road? 

• Edge of road / Side of road.  
• Due to a modification of the project area, the correct statement should be 35 feet on each 

edge of road, trail or boundary.  
• The acreage in this project is 340 acres mastication woody vegetation treatment; 

contractor is expected to treat 340 acres.  
• Disregard the statement in RFP, Page 7, B. Treatment Prescription …The overall fuel 

break will be 50 ft in total width; 25 feet from the center on each side of the road or trail. 
 
Question 5 
What is the acreage of this project? Paper work states 340. Maps state 329.85, all your 
requiring is 25 ft from the center of each side. The whole 340 acres maybe, 50 ft of road 
will not measure out to 340 acres so what is the acreage of this project? I viewed the project 
on the 6th, I either drove or walked the units where gates limited access.  

• The acreage in this project is 340 acres mastication woody vegetation treatment; 
contractor is expected to treat 340 acres. 

• Due to a modification of the project area, the correct statement should be 35 feet on each 
edge of road, trail or boundary.  

• Disregard the statement in RFP, Page 7, B. Treatment Prescription …The overall fuel 
break will be 50 ft in total width; 25 feet from the center on each side of the road or trail. 

 
Question 6 
Is the 340 acres to be treated over the life of the contract? Or per year? 

• The acreage in this project is 340 acres mastication woody vegetation treatment; 
contractor is expected to treat 340 acres over the life of the contract agreement. 
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Question 7 
How are acres being measured? 

• The acreage in this project is 340 acres mastication woody vegetation treatment; 
contractor is expected to treat 340 acres. Measurements will be submitted by contractor 
to Glenn County RCD; Glenn County RCD will verify acres treated. 

 
Question 8 
Will both contractor and Glenn County RCD have the right to measure acres treated for 
payment? 

• Contractor will submit acres treated to Glenn County RCD. Glenn County RCD will verify 
acres treated prior to payment. 

 
Question 9 
Is the acreage in the solicitation guaranteed? 

• The acreage in this project is 340 acres mastication woody vegetation treatment; 
contractor is expected to treat 340 acres.  

• Glenn County RCD is implementing this project under a California Climate Investment 
(CCI) Fire Prevention Program Grant pursuant to Grant Agreement #5GG21240 between 
the State of California Department of Forestry and Fire Protection (CAL FIRE) and Glenn 
County RCD, in collaboration with Sacramento National Wildlife Refuge Complex, U.S. 
Fish and Wildlife Service (USFWS). Project is subject to Glenn County RCD and CAL 
FIRE Agreement terms, as well as the Glenn County RCD and contractor Professional 
Services Agreement terms.  

• Glenn County RCD cannot provide any guarantees.     
 
Question 10 
Is there a window of activity as to when the work will need to be completed? 

• RFP, Page 3 states “Project End Date / 100% Completion Date - March 15, 2026”. Glenn 
County RCD will use the RFP Proposal Evaluation Form Section C. Approach and 
Timeline to evaluate proposal.   

 
Question 11 
Are there going to be any restrictions on starting and stopping the mastication during the 
years of this contract? 

• RFP, Page 3 states “Project End Date / 100% Completion Date - March 15, 2026”. Glenn 
County RCD will use the RFP Proposal Evaluation Form Section C. Approach and 
Timeline to evaluate proposal.   

 
Question 12 
Can we do more than one site at a time? 

• Glenn County RCD will use the RFP Proposal Evaluation Form, Section C. Approach and 
Timeline, to evaluate proposal. Yes, contractors may work in more than one site at a time. 
However, USFWS requests potential effects on migratory birds and yellow-billed cuckoos 
is mitigated between March 1-July 31. Heavy equipment may be used in moderation 
during this time; per USFWS, there should be a maximum of two pieces of equipment 
working at once, within each individual unit. For example, two pieces of equipment could 
work in unit 1, two pieces of equipment in unit 2, etc. Glenn County RCD will ensure 
coordination of activities. 

 
Question 13 
Will the boundaries be flagged? 

• No.  
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Question 14 
Will the 50 ft width be flagged or marked? 

• No. 
 
Question 15 
Improvement within project area – Will they be identifying and flagging prior to working? 
Are they mapped? 

• No. Glenn County RCD will provide map of project area.  
 
Question 16 
Is there a buffer around waterways? Will we be required to reach down and masticate 
below the High Water Mark. 

• No, there are no buffers around waterways. This project in located in the Sacramento 
River corridor on USFWS land.  

 
Question 17 
Page 7 of the RFP Section C – Restrictions:  States that activities will have to be 
coordinated with USFWS to work March 1-July 31.  Do you know what the likelihood of 
operations being ceased based on history and what the USFWS has observed during this 
time. If this limited operating period is in effect, it could change the time which a contractor 
could complete the project.  For purposes of our timeline, should we include March 1-July 
31 as a non-work period?  

• Currently, there is no official Limited Operating Period (LOP). USFWS requests this to 
mitigate potential effects on migratory birds and yellow-billed cuckoos. Heavy equipment 
may be used in moderation during this time; per USFWS, there should be a maximum of 
two pieces of equipment working at once, within each individual unit. For example, two 
pieces of equipment could work in unit 1, two pieces of equipment in unit 2, etc. Glenn 
County RCD will ensure coordination of activities.  

 
Question 18 
Migratory Birds – Will operations be allowed during March 1-July 31? What type of 
avoidance measures will there be on nesting birds? 

• Currently, there is no official Limited Operating Period (LOP). USFWS requests this to 
mitigate potential effects on migratory birds and yellow-billed cuckoos. Heavy equipment 
may be used in moderation during this time; per USFWS, there should be a maximum of 
two pieces of equipment working at once, within each individual unit. For example, two 
pieces of equipment could work in unit 1, two pieces of equipment in unit 2, etc. Glenn 
County RCD will ensure coordination of activities. 

 
Question 19 
Is there a nesting birds’ season? 

• Currently, there is no official Limited Operating Period (LOP). USFWS requests 
coordination between March 1-July 31 to mitigate potential effects on migratory birds and 
yellow-billed cuckoos. Heavy equipment may be used in moderation during this time; per 
USFWS, there should be a maximum of two pieces of equipment working at once, within 
each individual unit. For example, two pieces of equipment could work in unit 1, two pieces 
of equipment in unit 2, etc. Glenn County RCD will ensure coordination of activities.  

 
Question 20 
Whose responsibility, for safety, will it be for monitors? i.e., Bird and archeology monitors.  

• No monitors will be installed. 
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Question 21 
If we encounter an endangered species such as Elderberry, will we need to relocate, or 
fence off a protective barrier? 

• All elderberry trees shall be avoided and not removed, regardless of diameter. 
• Contractor will not be required to relocate or fence off the elderberry trees.  
• Glenn County RCD and USFWS will ensure contractor can identify an elderberry tree and 

understands what the acceptable methods to work around the elderberry tree include.  
• Elderberry trees will not be marked / flagged.  

 
Question 22 
What are the avoidance measure for Elderberries? 

• All elderberry trees shall be avoided and not removed, regardless of diameter. 
• Contractor will not be required to relocate or fence off the elderberry trees.  
• Glenn County RCD and USFWS will ensure contractor can identify an elderberry tree and 

understands what the acceptable methods to work around the elderberry tree include.  
• Elderberry trees will not be marked / flagged.  

 
Question 23 
Will the elderberry trees be flagged? 

• No. Elderberry trees will not be marked / flagged.  
 

Question 24 
The site visit only visited the easier areas of this project, the northern units of this project 
were considerable different. I.E. Elderberry, what I noticed is it's going to be very difficult 
to avoid damaging elderberry in these locations when everything is green. Is there going 
to be leniency towards breaking of elderberry? And if there is no leniency, will you be 
flagging elderberry?  

• All elderberry trees shall be avoided and not removed, regardless of diameter. 
• Glenn County RCD and USFWS will ensure contractor understands what an elderberry 

tree looks like and what the acceptable methods to work around the elderberry tree 
include.  

• Elderberry trees will not be marked / flagged. 
 
Question 25 
There was no clear indication of tree height clearance over the 50 ft width clearance in the 
RPF, will there be a clear indication or addendum to the proposal on tree height clearance 
over roads and trails? 

• There are no specific tree pruning requirements. See RFP, Page 6, A. Specifications for 
more information. This Project consists of the contractor(s) mechanically cutting, 
shredding and/or chipping vegetation, using a power cutting head, into residue pieces 
often less than six (6) inches (15.2 cm) in size, but commonly up to four (4) feet (1.2 m) in 
length. No piece size two (2) feet (.6 m) in length or longer shall have a diameter exceeding 
three (3) inches (7.6 cm) in thickness. No individual pieces of slash or vegetative debris 
shall be greater than six (6) feet (1.8m) in length. Masticated material is to be completely 
cut from the stem, with stubs not exceeding six (6) inches above ground level. All woody 
vegetation less than 8 inches dbh will be removed. In addition, contractor(s) will masticate 
all brush, trees less than 10 inches dbh, snags less than 15 inches dbh, and down logs 
less than 15 inches in diameter and 10 feet in length. Trees and brush shall be completely 
severed from the stump. Stump height shall not be over six (6) inches (7.6 cm) or three 
(3) inches (20.3 cm) above natural obstacles. All existing down slash shall be shredded. 
Trees and brush less than one (1) foot height are not required to be shredded/masticated. 

• As applicable, see RFP, Page 7 D. National Environmental Policy Act, Chapter 5. Planned 
Refuge Management and Programs ‘Objectives’. It is Glenn County RCD’s goal to work 
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with contractor to ensure a successful project for USFWS. Glenn County RCD would like 
to ensure this project 'Maintains existing access roads for public vehicle access, law 
enforcement, and habitat management activities' through mastication vegetative 
treatment. For example, tree height should allow enough clearance for vehicle, fire 
protection equipment and contractor equipment access, while meeting project 
specifications on roads. Regarding trails, tree height should allow enough clearance for 
the protection of public pedestrian traffic.  

 
Question 26 
Is there a tree pruning requirement and what is the expectation for trees that are 
overarching the fuel break area? 

• There are no specific tree pruning requirements. See RFP, Page 6, A. Specifications for 
more information. This Project consists of the contractor(s) mechanically cutting, 
shredding and/or chipping vegetation, using a power cutting head, into residue pieces 
often less than six (6) inches (15.2 cm) in size, but commonly up to four (4) feet (1.2 m) in 
length. No piece size two (2) feet (.6 m) in length or longer shall have a diameter exceeding 
three (3) inches (7.6 cm) in thickness. No individual pieces of slash or vegetative debris 
shall be greater than six (6) feet (1.8m) in length. Masticated material is to be completely 
cut from the stem, with stubs not exceeding six (6) inches above ground level. All woody 
vegetation less than 8 inches dbh will be removed. In addition, contractor(s) will masticate 
all brush, trees less than 10 inches dbh, snags less than 15 inches dbh, and down logs 
less than 15 inches in diameter and 10 feet in length. Trees and brush shall be completely 
severed from the stump. Stump height shall not be over six (6) inches (7.6 cm) or three 
(3) inches (20.3 cm) above natural obstacles. All existing down slash shall be shredded. 
Trees and brush less than one (1) foot height are not required to be shredded/masticated. 

• As applicable, see RFP, Page 7 D. National Environmental Policy Act, Chapter 5. Planned 
Refuge Management and Programs ‘Objectives’. It is Glenn County RCD’s goal to work 
with contractor to ensure a successful project for USFWS. Glenn County RCD would like 
to ensure this project 'Maintains existing access roads for public vehicle access, law 
enforcement, and habitat management activities' through mastication vegetative 
treatment. For example, tree height should allow enough clearance for vehicle, fire 
protection equipment and contractor equipment access, while meeting project 
specifications on roads. Regarding trails, tree height should allow enough clearance for 
the protection of public pedestrian traffic. 

 
Question 27 
Will there be any limbing requirements on any and all leave trees? 

• There are no specific tree pruning requirements. See RFP, Page 6, A. Specifications for 
more information. This Project consists of the contractor(s) mechanically cutting, 
shredding and/or chipping vegetation, using a power cutting head, into residue pieces 
often less than six (6) inches (15.2 cm) in size, but commonly up to four (4) feet (1.2 m) in 
length. No piece size two (2) feet (.6 m) in length or longer shall have a diameter exceeding 
three (3) inches (7.6 cm) in thickness. No individual pieces of slash or vegetative debris 
shall be greater than six (6) feet (1.8m) in length. Masticated material is to be completely 
cut from the stem, with stubs not exceeding six (6) inches above ground level. All woody 
vegetation less than 8 inches dbh will be removed. In addition, contractor(s) will masticate 
all brush, trees less than 10 inches dbh, snags less than 15 inches dbh, and down logs 
less than 15 inches in diameter and 10 feet in length. Trees and brush shall be completely 
severed from the stump. Stump height shall not be over six (6) inches (7.6 cm) or three 
(3) inches (20.3 cm) above natural obstacles. All existing down slash shall be shredded. 
Trees and brush less than one (1) foot height are not required to be shredded/masticated. 

• As applicable, see RFP, Page 7 D. National Environmental Policy Act, Chapter 5. Planned 
Refuge Management and Programs ‘Objectives’. It is Glenn County RCD’s goal to work 
with contractor to ensure a successful project for USFWS. Glenn County RCD would like 
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to ensure this project 'Maintains existing access roads for public vehicle access, law 
enforcement, and habitat management activities' through mastication vegetative 
treatment. For example, tree height should allow enough clearance for vehicle, fire 
protection equipment and contractor equipment access, while meeting project 
specifications on roads. Regarding trails, tree height should allow enough clearance for 
the protection of public pedestrian traffic. 

 
Question 28 
In certain cases, some units have grass areas in the treatment corridor. Is the contractor 
expected to mow these areas? 

• No. Grasses are not required to be mowed.   
 
Question 29 
Is there a maximum chip depth? 

• No.  
 
Question 30 
Is it okay to leave wood chips on roads or trails OR do they need to be raked and cleaned 
off at the completion of the mastication project? 

• There is no requirement to rake or clean wood chips off roads or trails provided the road 
or trail may still have public access.  

  
Question 31 
Please provide USFWS Fire Management Plan. 

• No specific USFWS Fire Management Plan is available.  
 
Question 32 
Will we be using the PALS system for fire danger days or will that be dictated by the COR? 

• No.  
 
Question 33 
Will you require a water truck or water wagon for fire protection? 

• No. Glenn County RCD expects contractor to prevent and suppress wildfires. Contractors 
shall follow all applicable state fire regulations. See RFP, Page 8, General Conditions for 
more details.  

 
Question 34 
Will the water tender need to be staffed at all times? Or just available onsite?  

• No. Glenn County RCD expects contractor to prevent and suppress wildfires. Contractors 
shall follow all applicable state fire regulations. See RFP, Page 8, General Conditions for 
more details. 

 
Question 35 
Will contractors have to have a spill plan for fueling and servicing equipment? 

• No. Glenn County RCD recommends contractor consider developing a plan.  
 
Question 36 
Is traffic control required throughout the project? 

• There should be no cross traffic on the project site; all traffic laws must be enforced on 
public roadways.  

 
Question 37 
Are there any underground utilities to be aware of? 
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• N/A. This project is mastication woody vegetation treatment only.  
 
Question 38 
Whom will inspect equipment for noxious weeds? If equipment does not pass, how will it 
be treated? 

• Glenn County RCD staff will inspect equipment upon first arrival to the project area. Glenn 
County RCD staff will work with contractor to ensure appropriate measures and cleaning 
of equipment to avoid the spread of noxious weeds.  

 
Question 39 
Page 9 of the RFP Section Five – Minimum Qualifications:  Could you please clarify what 
is meant by permits.  We have the appropriate licenses and credentials to conduct this 
type of work. I want to better understand the permits. Other than what we are required to 
have by the State of California to conduct this type of work, I am not aware of any other 
permits.   

• Glenn County RCD is unaware of specific permits at the release of the RFP and posting 
of this Response to Questions. 

 
Question 40 
Do you have specific bond forms? My bonding company has standard forms but wanted 
to be sure you do not have specific forms for this project. 

• Glenn County RCD does not have specific bond forms. Forms provided from bonding 
company should be sufficient, pending approval by Glenn County RCD.  

 
Question 41 
At this time, we do not anticipate using a subcontractor. If something should change down 
the line, can we sub-contract, so as long as we follow the subcontracting rules outlined in 
the contract? 

• Provided all provisions are met, subcontractors can be modified, added, or removed upon 
Glenn County RCD authorization.  

 
Question 42 
This a performance-based contract, why is there a payment bond? There are not materials. 
Performance-Bond – Why is there one being required? It adds to the price per acre when 
it is a performance contract. No acres treated, no payment. 

• RFP, Page 13, E. Performance Guarantee states Performance and Payment Bonds are 
required. The Glenn County RCD is implementing this Project under a California Climate 
Investment (CCI) Fire Prevention Program Grant pursuant to Grant Agreement 
#5GG21240 between the State of California Department of Forestry and Fire Protection 
(CAL FIRE) and Glenn County RCD, in collaboration with Sacramento National Wildlife 
Refuge Complex, U.S. Fish and Wildlife Service. Glenn County RCD has an obligation to 
make sure the contractor completes this project.  

 
• What is a performance bond? A performance bond is a financial guarantee to one party 

in a contract against the failure of the other party to meet its obligations. It is also referred 
to as a contract bond. A performance bond is usually provided by a bank or an insurance 
company to make sure a contractor completes designated projects.  

• Payment vs. Performance: Payment bonds are normally issued simultaneously with a 
performance bond. Payment bonds promise that certain people will be paid, and 
performance bonds promise that a project will be completed as agreed, including being 
finished by the completion date. Payment and performance sureties both also assure 
compliance with applicable laws and regulations. 
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Question 43 
Licenses required – Does one have to have a D69 or 49 from State Contractor License 
Board? 

• RFP, Page 9, section 5, Minimum Qualifications states “Proposer shall possess all 
permits, licenses, and professional credentials necessary to perform services as specified 
under this RFP.” In addition, Page 10, B. Proposal Elements 1. Qualifications and 
Experience states “Proposer shall provide all documentation of current permits, licenses, 
and professional credentials necessary to perform services as specified under this RFP.” 
In addition, RFP, Appendix B. Sample Professional Services Agreement, Page 3, 3.2.8. 
Standard of Care; Performance of Employees. Contractor shall perform all Services under 
this Agreement in a skillful and competent manner, consistent with the standards generally 
recognized as being employed by professionals in the same discipline in the State of 
California. Contractor represents and maintains that it is skilled in the professional calling 
necessary to perform the Services. Contractor warrants that all employees and sub-
Contractors shall have sufficient skill and experience to perform the Services assigned to 
them. Finally, Contractor represents that it, its employees and sub-Contractors have all 
licenses, permits, qualifications and approvals of whatever nature that are legally required 
to perform the Services, including a business license, and that such licenses and 
approvals shall be maintained throughout the term of this Agreement. As provided for in 
the indemnification provisions of this Agreement, Contractor shall perform, at its own cost 
and expense and without reimbursement from District, any services necessary to correct 
errors or omissions which are caused by Contractor's failure to comply with the standard 
of care provided for herein, and shall be fully responsible to District for all damages and 
other liabilities provided for in the indemnification provisions of this Agreement arising from 
the Contractor’s errors and omissions. Any employee of Contractor or its sub-Contractors 
who is determined by District to be uncooperative, incompetent, a threat to the adequate 
or timely completion of the Project, a threat to the safety of persons or property, or any 
employee who fails or refuses to perform the Services in a manner acceptable to District, 
shall be promptly removed from the Project by Contractor and shall not be re-employed to 
perform any of the Services or to work on the Project. 

 
Question 44 
Will a LTO License from the Board of Forestry work on this project? 

• RFP, Page 9, section 5, Minimum Qualifications states “Proposer shall possess all 
permits, licenses, and professional credentials necessary to perform services as specified 
under this RFP.” In addition, Page 10, B. Proposal Elements 1. Qualifications and 
Experience states “Proposer shall provide all documentation of current permits, licenses, 
and professional credentials necessary to perform services as specified under this RFP.” 
In addition, RFP, Appendix B. Sample Professional Services Agreement, Page 3, 3.2.8. 
Standard of Care; Performance of Employees. Contractor shall perform all Services under 
this Agreement in a skillful and competent manner, consistent with the standards generally 
recognized as being employed by professionals in the same discipline in the State of 
California. Contractor represents and maintains that it is skilled in the professional calling 
necessary to perform the Services. Contractor warrants that all employees and sub-
Contractors shall have sufficient skill and experience to perform the Services assigned to 
them. Finally, Contractor represents that it, its employees and sub-Contractors have all 
licenses, permits, qualifications and approvals of whatever nature that are legally required 
to perform the Services, including a business license, and that such licenses and 
approvals shall be maintained throughout the term of this Agreement. As provided for in 
the indemnification provisions of this Agreement, Contractor shall perform, at its own cost 
and expense and without reimbursement from District, any services necessary to correct 
errors or omissions which are caused by Contractor's failure to comply with the standard 
of care provided for herein, and shall be fully responsible to District for all damages and 
other liabilities provided for in the indemnification provisions of this Agreement arising from 
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the Contractor’s errors and omissions. Any employee of Contractor or its sub-Contractors 
who is determined by District to be uncooperative, incompetent, a threat to the adequate 
or timely completion of the Project, a threat to the safety of persons or property, or any 
employee who fails or refuses to perform the Services in a manner acceptable to District, 
shall be promptly removed from the Project by Contractor and shall not be re-employed to 
perform any of the Services or to work on the Project. 

 
Question 45 
Is there a set dollar amount of Fire Liability a contractor will be liable for? 

• See RFP, Appendix B. Sample Professional Services Agreement, Page 3, 3.2.10 
Insurance for insurance requirements.  

 
Question 46 
Does equipment being used in project have to be Air Board Certified – Tier 4? 

• RFP, Page 9, section 5, Minimum Qualifications states “Proposer shall possess all 
permits, licenses, and professional credentials necessary to perform services as specified 
under this RFP.” In addition, Page 10, B. Proposal Elements 1. Qualifications and 
Experience states “Proposer shall provide all documentation of current permits, licenses, 
and professional credentials necessary to perform services as specified under this RFP.” 
In addition, RFP, Appendix B. Sample Professional Services Agreement, Page 3, 3.2.8. 
Standard of Care; Performance of Employees. Contractor shall perform all Services under 
this Agreement in a skillful and competent manner, consistent with the standards generally 
recognized as being employed by professionals in the same discipline in the State of 
California. Contractor represents and maintains that it is skilled in the professional calling 
necessary to perform the Services. Contractor warrants that all employees and sub-
Contractors shall have sufficient skill and experience to perform the Services assigned to 
them. Finally, Contractor represents that it, its employees and sub-Contractors have all 
licenses, permits, qualifications and approvals of whatever nature that are legally required 
to perform the Services, including a business license, and that such licenses and 
approvals shall be maintained throughout the term of this Agreement. As provided for in 
the indemnification provisions of this Agreement, Contractor shall perform, at its own cost 
and expense and without reimbursement from District, any services necessary to correct 
errors or omissions which are caused by Contractor's failure to comply with the standard 
of care provided for herein, and shall be fully responsible to District for all damages and 
other liabilities provided for in the indemnification provisions of this Agreement arising from 
the Contractor’s errors and omissions. Any employee of Contractor or its sub-Contractors 
who is determined by District to be uncooperative, incompetent, a threat to the adequate 
or timely completion of the Project, a threat to the safety of persons or property, or any 
employee who fails or refuses to perform the Services in a manner acceptable to District, 
shall be promptly removed from the Project by Contractor and shall not be re-employed to 
perform any of the Services or to work on the Project. 

 
Question 47 
Page 8 of 19 on the sample agreement mentions Prevailing Wage:  Can you please confirm 
whether this project is subject to prevailing wage.  If so, can you please provide the 
prevailing wage rates? 

• Glenn County RCD has determined prevailing wage is not required for this project as the 
project is similar in scope to a previously issued DIR Coverage Determination.   

 
Question 48 
Is this a prevailing wage project or Forestry fuel reduction project? 

• Glenn County RCD has determined prevailing wage is not required for this project as the 
project is similar in scope to a previously issued DIR Coverage Determination.  

 



Stony Gorge Hazardous Fuels Reduction Project - RFP for Fuels Reduction Project – Response to Questions 

Page 11 of 13 
 

Question 49 
Will contractors be required to have a DIR (Department of Industrial Relations) number? 

• Glenn County RCD has determined prevailing wage is not required for this project as the 
project is similar in scope to a previously issued DIR Coverage Determination. 

 
Question 50 
Will the district provide a copy of the prevailing wage rates and per diem for this project? 

• Glenn County RCD has determined prevailing wage is not required for this project as the 
project is similar in scope to a previously issued DIR Coverage Determination. 

 
Question 51 
Is this a prevailing wage job? There is a brief statement in the RPF, in the Sample Contract 
Agreement, page 8, Section 3.3.7 about prevailing wage. We are unclear if this project is 
requiring prevailing wage or not? 

• Glenn County RCD has determined prevailing wage is not required for this project as the 
project is similar in scope to a previously issued DIR Coverage Determination.   

 
Question 52 
What is the payment schedule going to be? 

• RFP, Appendix B. Sample Professional Services Agreement, Page 7, 3.3.2 states 
Payment of Compensation. Contractor shall submit to District a monthly itemized 
statement which indicates work completed and Services rendered by Contractor. The 
statement shall describe the amount of Services provided since the initial commencement 
date, or since the start of the subsequent billing periods, as appropriate, through the date 
of the statement. District shall, within 45 days of receiving such statement and any 
applicable federal or state grant funds (if Project is funded wholly or partially through grant 
or similar funds), review the statement and pay all approved charges thereon. Treated 
acres and services provided will be verified by Glenn County RCD.  

 
Question 53 
Also, in the sample agreement in the RFP, Section 4.2.7 and 4.2.10 there is a clause that 
mentions replacing culverts and grading roads, is this part of the scope of services in the 
project?  

• RFP, Attachment B. Sample Professional Services Agreement provided is a sample, the 
project does not include replacing culverts and grading roads.  

  
Question 54 
For equipment security measures may we stay on site in a fully self-contained manner, 
leaving no trace or disturbance to the area? 

• No.  
 
 
2-15-2023 REVISED MAP ATTACHED, created by Glenn County RCD: 
 

1) Removed Drumheller Unit (see image below). 
2) Added acreage to Existing Unit areas; increased from 25 feet to 35 feet on each edge of 

road, trail or boundary.  
 

 
*The acreage in this project is 340 acres mastication woody vegetation treatment; contractor is 
expected to treat 340 acres. 
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Removed Drumheller Unit (see image below). 
 

 
 
 
 
 
 

    
 
“Funding for this project provided by the California Department of Forestry and Fire Protection’s Fire 
Prevention Program as part of the California Climate Investments Program.” 
 
“Sacramento River Corridor Hazardous Fuels Reduction, is part of California Climate Investments, a 
statewide program that puts billions of Cap-and-Trade dollars to work reducing GHG emissions, 
strengthening the economy, and improving public health and the environment– particularly in 
disadvantaged communities. The Cap-and-Trade program also creates a financial incentive for industries 
to invest in clean technologies and develop innovative ways to reduce pollution. California Climate 
Investments projects include affordable housing, renewable energy, public transportation, zero-emission 
vehicles, environmental restoration, more sustainable agriculture, recycling, and much more. At least 35 
percent of these investments are located within and benefiting residents of disadvantaged communities, 
low-income communities, and low-income households across California. For more information, visit the 
California Climate Investments website at: www.caclimateinvestments.ca.gov.” 
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Notice of Intent to Award  
for Contractor Services to the 

Glenn County Resource Conservation District 
 

 
DATE POSTED: March 1, 2023 
 
PROJECT TITLE:  Sacramento River Corridor Hazardous Fuels Reduction Project 
 
 
 
On March 1, 2023, Glenn County Resource Conservation District will award a contract to: 
Diversified Resources. 
 
 
 
 
 

 
Kandi Manhart-Belding     
Executive Officer     
 
 



Diversified Resources
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 60 18.00 18.00

D. Cost 30% 20 20 6.00 6.00

Total  100.00 32.00 32.00











 
Mechanical Fuels Treatment for 340 Acre Fuels Reduction Project 

 
 

 
 

 
 
 
 
 
 
 
 

Proposal Submitted By:  
 
 

 

 
 

P.O. Box 676 
550 Black Oak Drive 
Chester, CA 96020 
www.driforest.com  

 
 

 
Certified HubZone and Small Business 
Certified Women Business Enterprise 

California Pro-Logger  
 

Timber Operators License:  A-10959 
California Contractors License:  966089 

 
 
 

Contact Information:   
Traci Holt 

Phone:  530-375-7716 
Fax:  530-258-3943 

Email:  traciholt@frontiernet.net 
 
 

 



We understand the specifications, terms, and conditions of the RFP.  Our proposal and 
statements contained within this proposal are true and correct.  We certify that if awarded a 
contract, we will make no claim against Glenn County RCD based upon ignorance of or 
misunderstanding of the specifications.  
 
 
 
____________________________  _______________________________ 
Kelly Holt, Owner/Proposer   Traci Holt, Owner/Proposer Principle 
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Qualifications and Experience 
 
Diversified Resources, Inc. is experienced in all aspects of timber operations, mastication, site 
preparation, grapple piling, fire suppression and fire suppression repair.  We have more than 35 
years’ experience in the timber industry.  We are known for taking on difficult projects, working 
through adversity, impeccable safety record, excellent communication, and completing work 
before deadlines.  Performing excellent work is central to our business strategy and reputation. 

We take immense pride in being good stewards of our lands.  Kelly has extensive experience in 
supervision, directing and coordinating the activities of workers engaged in forestry operations 
and maintains an excellent safety record.   

Our employees are experienced in fuel reduction projects and have treated thousands of acres 
on private and public lands.   As noted in the Reference section, we have worked on many 
projects that are similar in scope of this 340-acre fuel reduction project.  In addition, we have 
worked on projects that contained sensitive areas, LOP’s, water courses, specific leave tree 
requirements, spacing, etc.  We are committed to exceptional quality of work and completion 
within contract timeline. 

We have an established reputation of doing high quality work, ensuring that quality is always 
monitored.  Our past performance evaluations reflect our quality, timeliness, understanding of 
the project specifications and customer satisfaction.  We excel at estimating the time needed to 
complete projects.  Our references will highlight our ability to complete projects on time without 
sacrificing quality of work.   

Our communication with the public and project administrators is always rated above average.  
We apply appropriate forestry principles and techniques to ensure we meet the objectives of a 
project.  We maintain constant communication with the inspector and project administrator.  In 
the event a question or concern arises on the project, we will stop work, make contact, and 
receive direction.  On-going communication is critical to ensuring the project is completed to 
contract objectives.   

We are bonded by Anchor Insurance & Surety and can meet the requirements of the 
performance and payment bond.  We are a licensed California Contractor, C61/D49 Tree 
Specialty, #966089 and a California Licensed Timber Operator - #A10959.  We are a certified 
woman business enterprise, Hubzone and small business.  We are certified by the Association 
of California Loggers as a Pro-Logger.  http://californialoggers.com/services/prologger-
certification-and-training/prologger-list/ 

Copies of our certifications and licenses can be found in Appendix A.   
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References 
We provide the following projects representing our past performance.  Each project was 
completed prior to established contract completion date.  Our evaluations highlight our 
commitment to ensuring the projects are of high quality, on schedule and within regulatory 
compliance.  We have never had an unsatisfactory rating on an evaluation. Evaluations are 
available upon request.   

 

 

 

   

Name Contact Information Project Project Information 

Anna Bell Monti – 
USFS Humboldt-
Toiyabe National 
Forest 

 

Steve Howell – 
USFS Humboldt 
Toiyabe National 
Forest 

775-771-1143 or  
775-884-8103 

Annabelle.monti@usda.gov  

 

775-884-8114 or 

775-721-2064 

Steven.howell@usda.gov  

Over 2,500 acres treated 
on the Humboldt Toiyabe 
National Forest 

Type of Project:   
Mastication, Thinning, Fuel 
Reduction projects.  Several 
projects were around 
homesites, sensitive 
archaeological sites, 
historical sites.   

Dates of Service:   
2012-Present 

Matt Cerney – 
USFS Almanor 
Ranger District 

530-310-3529  

Matt.cerney@usda.gov 

Hollow Machine Pile 

Lassen National Forest 

Type of Project:   
1455 acres of machine 
piling, mechanical cut and 
pile, mastication 

Dates of Service:  July 2020-
July 2021 

Mark Pustejovsky – 
Sierra Pacific 
Industries 

530-604-6662 

mpustejovsky@spi-ind.com  

Various Fuel Reduction 
Projects on Sierra Pacific 
Industries land 

Type of Project:   
Mastication, fuel reduction, 
thinning 

Dates of Service:  2015-
Present 

Crystal Danheiser – 
USFS Lassen 
National Forest 

530-258-5183 or  
323-363-1274 

crystal.danheiser@usda.gov 

Mastication, Fuel 
Reduction 

Type of Project:   
Treated over 7,000 acres on 
the Lassen National Forest 
since 2015.  Mastication, 
thinning, mechanical site 
prep, cut, skid and deck 

Dates of Service:  2015-
Present 
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Approach and Timeline 
 

If awarded, we will schedule a pre-work meeting with the project administrator(s).  During this 
pre-work meeting, we will discuss our sequence of work and plan of operations to ensure each 
party understands the work and timeline for completion.  We will have at least two 
mulchers/masticators dedicated to this project.  It is our desire to complete approximately 3 
acres per day, per machine.  Our proposed sequence of work is as follows: 

1. Foreman and operators will walk the project to ensure understanding of the 
requirements.   

2. For safety purposes, GPS Latitude and Longitude readings at each unit     
3. During the walk of the project, safety hazards will be identified.  A documented safety 

meeting will be given at this time 
4. We will use all methods and techniques to minimize the environmental impact 
5. Road signs alerting the public of equipment in the area will be placed at the job site 
6. Equipment will be hauled to the job  
7. Begin work on the project   
8. Continuous quality control, self-inspection process 
9. Complete project, on time and within specifications 

 

We will provide weekly updates to the project administrator.  Required data for CAL FIRE 
reporting will be provided with each invoice.   

Timeline 
After the site visit and comparing this project to similar work completed in the past, we propose 
the following timeline.  This is based on us starting April 3, 2023 completing the units in order 
below:   

Unit Number Unit location Estimated End Date 
1 North of Hamilton City/South 

of Capay 
 

2 South of Hamilton City  
3 South of Ordbend  
4 East of Glenn  
5 West of Butte City  
6 South of Codora July 15, 2023 

*The estimated start/end dates are assuming there are no LOP’s for migratory birds.  Based on 
the questions and answers for this RFP, there are currently no LOP’s.  If LOP’s come into play, 
our timeline will be adjusted and approved by the project administrator.   

We do not propose the use of subcontractors.  

 

 
 



5 
 

Quality Control 
We complete an operational plan for all forestry related projects.  The plan includes, pre-work 
checklist, proposed sequence of work, quality control and inspection plans, safety, traffic 
control, soil and erosion control and our fire plan. During the pre-work/post award meeting, we 
will discuss our sequence of work and plan of operations to ensure each party understands the 
work and timeline for completion.    

The job foreman will be responsible for quality control compliance and will ensure that work is 
done in accordance with specifications.  The job foreman will attend the pre-work conference to 
further establish understanding of the project.  The foreman will make regular site visits and 
communicate with inspector to ensure project is within acceptable specs 

We use a self-inspection method to monitor compliance.  The operator tracks his progress 
against the approved operating plan.  This ensures monitoring is done on an on-going basis.  
Any deviations to the operating plan are discussed with and approved by the foreman and/or 
project administrator.   

Our quality control process involves the use of Avenza maps through our mobile devices. Upon 
being furnished with a shape file of the unit locations we download the file to our .pdf map 
application. The device is mounted in our equipment and tracks movement within the unit 
boundaries.  This provides for fully accurate measurement of the number of acres treated per 
day so we can ensure we are meeting the production rate necessary to complete the job. 

Through our quality control plan, we can track the progress of the project to ensure we are 
operating within the established timeline and budget.   

Safety 
We utilize all safety measures to ensure our crew operates in a safe working environment.  All 
hazards are identified prior to commencing operations.  Weekly meetings are conducted to 
review safety, new hazards, and production schedule.   

Operators are equipped with a first aid kit.  We maintain a medical evacuation plan in the event 
of an emergency.  The plan contains specific project information for emergency personnel such 
as project location(lat/long/range), road numbers/names, closest medical facility, and 
emergency contact numbers. 

Traffic  
We will ensure roadways are clear of debris or hanging limbs, snags, etc. We will clear the 
hazards, as to not endanger the public. Cautionary signs warning of equipment in area will be 
placed on public roads and on job site warning the public of equipment in area.   

Water Quality  
We follow federal and state guidelines along with forest practice rules when working around 
watercourses.  We do not fuel near watercourses and do everything possible to prevent debris 
from entering the watercourses.  We work closely with the project administrator to identify and 
mark watercourses.   

Soil Protection and Erosion Control  
Our standard operating procedure is to not operate equipment when potential damage could 
result to the soil.  We work closely with the project administrator, especially if the soil conditions 
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are suspect.  We would rather take the time to ensure the conditions are ideal, then damage the 
soil.  

Fire Plan 
During fire precautionary periods, we monitor the USFS project activity level (PALS) system for 
the vicinity we are working in to determine the fire danger level (i.e. C, E, EV, etc.).  We also 
monitor the National Weather Service websites.  If fire danger or weather conditions are not 
favorable, we will not take risks and will cease operations until weather conditions improve.   

We do not exclusively use the PALS system or weather websites.  Even if the activity level for 
the day allows us to work, our operators will use their best judgment on whether to work or not.  
We carry portable wind speed and RH factor devices and check throughout the day, especially 
during peak fire season.   

Employees are equipped with radio and telephone equipment.  The GPS coordinates, road 
numbers, landmarks are recorded on our project check list in the event of an emergency.  A 
portable Tri/Max foam system is at the job location, at all times.  Our fire/water truck and/or 
skidgine are on site during fire precautionary period.   

Fire tools are kept onsite.  We use USFS standards for our fire toolbox.  All equipment and 
vehicles are equipped with a size 0 or larger shovel, 2.5-pound axe, and minimum of 2 fire 
extinguishers.    

We conduct fire watch activities at the end of the day if conditions warrant.  Equipment is parked 
in areas with minimal fuels.  The operators are required to clean and remove wood debris and 
dust at the end of each day.  If working in a very dense tree stand, we will clean the machine 
midday.   

Our fire watch check list and log are required to be filled out each day by the operator.  These 
forms are reviewed by the foreman and turned in each pay period to record daily fire watch 
activity.   

Equipment 
We have a variety of machines available for use on this project.  We maintain our equipment to 
the highest standards.  All equipment meets or exceeds OSHA requirements. Our equipment is 
CARB compliant, modern, leak free, with low ground pressure.  We clean and maintain our 
equipment at the end of each day.  Maintenance, cleaning and refueling of equipment will be 
done in approved areas.  These areas will be rehabilitated after use.      

Benefit to local communities 
We actively seek out small businesses of which we can purchase products from.  We are 
committed to using local area small businesses for purchasing of supplies, fuel, food, parts, 
lodging or any other product that is necessary to conduct business. Before bidding on a task 
order, we research the closest community to identify lodging, fuel, parts, food, etc.  Except for 
those items not available in a community, we purchase our supplies, fuel, food, parts, etc. from 
within the community in which we are working in.  This has a direct financial impact to the 
community.  We believe in keeping money in the local community as it helps small business and 
keeps people employed.   
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Staff Organization 
One of the major advantages we offer is our personnel experience in the forest industry.    Each 
has worked on numerous fuel reduction, mastication, and mechanical operations.  We cross 
train our personnel to provide a variety of functions in the woods.  We take pride in our 
employees as they are the strength of our company and represent the quality of work we are 
known for. We cross train our personnel to provide a variety of functions in the woods.  Each 
crew member is certified in CPR/First Aid and receives annual fire line safety training.   

 

 
Organizational Chart 

 

 

 

 

 

 

 

 
 

 

 

 
 
Staff Experience 
The following personnel may be assigned to this project.  Each has extensive experience and 
are capable of understanding project requirements and have excellent communication skills.  
Any challenges presented on a project are communicated with the Kelly and the project 
administrator.     

A. Kelly Holt, Owner, Project Manager/Foreman, Equipment Operator 
B. Traci Holt, Owner, Business Management 
C. Servando Melendrez, Equipment Operator 
D. Jared Pergerson, Equipment Operator, Truck Driver 
E. Colin McNeil, Equipment Operator 
F. Paul Korhuniak, Equipment Operator 

 

Kelly and Traci Holt 
Owners, Project Management 

Equipment Operators 

Servando Melendrez 

Colin McNeil 

Paul Korhuniak 

Jared Pergerson 
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Highlights of Kelly’s qualifications: 

 More than 35 years’ experience in timber and forestry management 
 Profound working knowledge of woods safety  
 Skillful, experienced and able to handle all aspects of timber operations   
 Strong ability to perform routine maintenance on equipment and determine when 

and what kind of maintenance is needed 
 Exceptional safety record  
 Excellent contract management and performance skills 

Highlights of Traci’s qualifications:  

 More than 25 years’ experience in project management, grant writing, and 
forestry management 

 Experience with grant reporting, including CAL FIRE grants 
 Extensive understanding of Human Resource and California labor laws  

Highlights of employee qualifications: 

 More than 20 years’ experience in timber industry 
 In depth knowledge of the operation, maintenance and use of machines and 

tools 
 Safety conscientious, excellent understanding of in woods operations 
 Excellent in woods knowledge 

Each has worked on various projects, including:   

 Mechanical treatments – mastication, grapple piling, machine piling, chipping, 
biomass removal, crushing, selective thinning 

 Experience working within sensitive areas, archaeological sites, limited operating 
periods due to protected habitat 

 Fire line construction, including fire suppression and repair  
 

At Diversified Resources, Inc.,  we value our employees as unique individuals, and we welcome 
the variety of experiences they bring to our company. We have a strict non-discrimination policy. 
We believe everyone should be treated equally regardless of race, sex, gender identification, 
sexual orientation, national origin, native language, religion, age, disability, marital status, 
citizenship, genetic information, pregnancy, or any other characteristic protected by law. 

Staff Roles and Responsibilities 
Kelly Holt will be the on the ground administrator, responsible for quality assurance.  He will 
work with our equipment operators to ensure they are fully aware of the project specifications 
and desired outcomes.  Production rates will be established to ensure the project is on time.   

Traci will handle the business management, personnel, payroll, and reporting requirements for 
this project.   

Servando, Jared, Colin, and Paul will be the equipment operators assigned to this project.   
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Cost 
 

We acknowledge this project is funded by CAL FIRE California Climate Investments(CCI) 
Program and is subject to available funding.  We are experienced in the reporting requirements 
for these funds.   

We manage our cash flow monthly, which allows us to take advantage of new opportunities and 
invest the cash back into our business if needed.  We have positive cash flow and have 
adequate cash to fund the expenses associated with this project while waiting for 
reimbursement.    

Cost per acre 
 
Treatment/Thinning # Acres Cost Per Acre Total Bid 
Mastication of Woody 
Vegetation  

340 $890.00  

Grand Total   $302,600 
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Appendix A 
 

Licenses and Certifications 
 







SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: September 10, 2023

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission
hereby certifies that it has audited and verified the eligibility of:

Diversified Resources, Inc.
Women Business Enterprise (WBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application
Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such
status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion
under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request
additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse.
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los
Angeles.

VON: 12010092  DETERMINATION DATE: September 10, 2020
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Traci Holt

From: hubzone@sba.gov
Sent: Saturday, August 13, 2022 6:13 PM
To: traciholt@frontiernet.net
Subject: Your HUBZone Application No: 44511 has been self Recertified

SBA - HUBZone 
CONTINUED CERTIFICATION LETTER (RECERTIFICATION)  

TRACI HOLT ‐  
550 BLACK OAK DRIVE 
CHESTER, CA, 96020  
 
 
Dear TRACI HOLT: 

I am pleased to advise you that based on the affirmations provided by the firm's highest ranking official or designee, the 
firm has successfully completed the recertification process and continues to be included on the list of qualified HUBZone 
small business concerns found at http://dsbs.sba.gov/dsbs/search/dsp_searchhubzone.cfm. This certification will remain 
in effect for one year unless: the firm acquires, is acquired by, or merges with another firm during that one‐year period; 
the firm is performing a HUBZone contract and fails to attempt to maintain the minimum employee HUBZone residency 
percentage; or the firm voluntarily withdraws from the program. The information below sets forth facts concerning the 
company's continued eligibility and its responsibilities. 

The Firm's Responsibilities as a Certified HUBZone Small Business Concern  

As a certified HUBZone small business concern, the firm may receive program benefits, including eligibility for HUBZone 
set‐aside awards, HUBZone sole source awards, the HUBZone Price Evaluation Preference in full and open competition, 
and HUBZone reserves. These benefits come with important responsibilities, including: 

 Keeping up‐to‐date on the HUBZone area designations by visiting the HUBZone Maps on the HUBZone 
website at http://www.sba.gov/hubzone 

 Annually recertifying the eligibility of the firm. 
 Checking SBA's HUBZone Maps to determine whether changes in HUBZone area designations impact, or will 

impact, the firm's eligibility. Note that changes in HUBZone designations may critically affect the firm's 
compliance with the program requirements that its principal office be located in a HUBZone and that at least 
35% of its employees reside in a HUBZone. 

 Signing up to receive HUBZone News Updates by entering your email address at 
https://public.govdelivery.com/accounts/USSBA/subscriber/new. Once there, expand the "SBA Initiatives" 
subscription topic, select HUBZone News, and click "Next." This is the simplest single step you can take to keep 
current on key program changes that may affect the firm's eligibility. 

 Complying with the limitations on subcontracting requirements and nonmanufacturer rule when performing any 
HUBZone contracts (see 13 C.F.R. &##167;&##167; 126.700, 125.6, 121.406). 

 "Attempting to maintain" compliance with the 35% HUBZone residency requirement during the performance of 
any HUBZone contracts. "Attempt to maintain" means making substantive and documented efforts, such as 
written offers of employment, published advertisements seeking employees, and attendance at job fairs and 
applies only to concerns during the performance of any HUBZone contract. A certified HUBZone small business 
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concern that has less than 20% of its total employees residing in a HUBZone during the performance of a 
HUBZone contract has failed to attempt to maintain the HUBZone residency requirement and may be proposed 
for decertification. 

 Notifying SBA if the firm is performing a HUBZone contract and has fewer than 20% of its employees residing in 
a HUBZone. 

 Notifying SBA within 30 days if the firm is acquired by, acquires, or merges with another firm.  
 Keeping the firm's System for Award Management (SAM) and Dynamic Small Business Search (DSBS) records up‐

to‐date. For the firm to receive benefits from the HUBZone Program (i.e., to be identified by contracting officers 
as eligible to receive HUBZone contracts), these records must remain up‐to‐date. You must validate the firm's 
information at least annually or its SAM registration will become inactive. If you need assistance in updating the 
firm���s SAM or DSBS information, please go to the SAM Help Desk at https://fsd.gov/fsd‐gov/home.do. 

 Responding to notices from SBA, including notices regarding program examinations, protests, proposed 
decertifications, and recertifications. The HUBZone Program sends such notices to the firm's email addresses on 
record in DSBS. If the firm fails to respond to these notices, SBA will propose the firm for decertification and may 
subsequently decertify it from the Program. Therefore, it is critical that you keep the firm's SAM and DSBS 
profiles current and check your email's SPAM folder to make sure that you are receiving emails from SBA. 

Note Regarding Redesignated Areas 
 
In accordance with Section 1701 of the National Defense Authorization Act of 2018, areas that would have lost their 
HUBZone eligibility during 2018 and 2019, through expiration of their status as a redesignated area, will retain their 
HUBZone eligibility until December 31, 2021. For planning purposes, if the firm's principal office is located or some of its 
employees reside in such an area, you should consider actions to maintain program compliance after that date. 

 
Misrepresentation  
By bidding on any Federal solicitation that is set‐aside or reserved for certified HUBZone small business concerns or for 
which a HUBZone price evaluation preference will be applied, the firm's submission of that offer is deemed to be a 
representation to the United States that the company is a certified HUBZone small business concern in compliance with 
the HUBZone Program requirements. ANY FIRM FOUND TO HAVE WILLFULLY MISREPRESENTED ITS HUBZONE STATUS IN 
OBTAINING SUCH AN AWARD MAY BE SUBJECT TO A RANGE OF CIVIL AND CRIMINAL PENALTIES, TREBLE DAMAGES 
UNDER THE FALSE CLAIMS ACT, AND/OR SUSPENSION OR DEBARMENT FROM FEDERAL CONTRACTING.  

 
How to get the most out of the Program  

Although the firm's status as a certified HUBZone SBC greatly improves its access to Federal awards, this certification 
does not guarantee contract awards. Your ability to research opportunities and competitively bid on them will be the 
key to your success in this program. I recommend you utilize the following additional web resources designed to help 
you maximize the Program's benefits:  

 SBA's Government Contracting Classroom website, available at http://www.sba.gov/gcclassroom, provides 
valuable information on Federal contracting.  

 Contract Opportunities (https://beta.sam.gov/) serves as a central listing for Federal procurement solicitations 
to the public. The Federal Procurement Data System is a database accessible to the public at no cost and you 
may use it to learn about contract awards to businesses in various socioeconomic categories, including 
HUBZone. Please note that while your concern was approved under the primary North American Industry 
Classification System (NAICS) Code found in your firm���s SAM and DSBS profiles, you may be awarded 
contracts under other NAICS Codes, as long as your firm meets the applicable size standard and is determined to 
be responsible to perform the required work. You may benefit from researching and identifying potential 
HUBZone contracting opportunities outside your firm's primary NAICS code. 
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We wish you the best of luck as a certified HUBZone small business concern ‐ your success will help improve the 
economic future of the HUBZones in which the firm operates.  
If at any time you have any questions about the Program or how SBA may be able to support your business objectives, 
the HUBZone Office offers assistance via an interactive conference call where we can respond to general questions and 
concerns in real‐time. For additional information, visit our website at http://www.sba.gov/hubzone or contact the 
HUBZone Help Desk at HUBZone@sba.gov.  
  

Respectfully,  
To help protect you r 
privacy, Micro so ft Office 
prevented au tomatic  
download of this pictu re 
from the Internet.
SBA

 

Bruce D Purdy 
Deputy Director 
Office of HUBZone Program 
U.S. Small Business Administration 

Email: HubZone Helpdesk 
 



Cook Construction Engineering Partnership
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 54 16.20 18.00

D. Cost 30% 20 20 6.00 6.00

Total  94.00 30.20 32.00























K & K Equipment, Inc.
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 17 6.8 8

C. Approach and Timeline 30% 60 53 15.9 18

D. Cost 30% 20 20 6 6

Total  90 28.7 32





























































































Bordges Timber, Inc.
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 49 14.70 18.00

D. Cost 30% 20 20 6.00 6.00

Total  89.00 28.70 32.00



































Atlas Tree Surgery, Inc.
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 48 14.40 18.00

D. Cost 30% 20 20 6.00 6.00

Total  88.00 28.40 32.00











SACRAMENTO RIVER CORRIDOR  
HAZARDOUS FUELS REDUCTION PROJECT
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PREPARED BY
Atlas Tree Surgery, Inc.
1544 Ludwig Ave.
Santa Rosa, CA 95407
(707) 523-4399

PREPARED FOR
Glenn County RCD
Attn: Kandi Manhart
132 N. Enright Avenue, Suite C
Willows, CA 95988

TECHNICAL PROPOSAL
Submission Date: February 22, 2023
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TECHNICAL PROPOSAL

Sacramento River Corridor Hazardous Fuels Reduction Project

Prepared for the Glenn County Resource Conservation District

This Technical Proposal is being submitted in response to the Sacramento River Corridor Hazardous Fuels 
Reduction Project Request for Proposal (RFP) issued on January 26, 2023.
This Technical Proposal, along with the Cost Proposal, constitutes a firm offer and binds this company to accept 
award under the terms of the sample contract, the bid form, and any of the accepted terms of this Technical 
Proposal.

This offer is valid for 60 days from its due date of February 22, 2023.

Kingsborough Atlas Tree Surgery, Inc. (707) 974-3093
Company Name Telephone

1544 Ludwig Ave. (707) 523-4127
Address Fax

Santa Rosa, CA  95407 tyler.willis@atlas-tree.com
City, State, Zip Email Address

Tyler Willis Director of Forest Management
Bidder’s Name Title

January 22, 2023
Bidder’s Signature Date
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	� COMPANY INFORMATION
Kingsborough Atlas Tree Surgery, Inc. (Atlas Tree) was founded 
by nationally ranked tree climber and Sonoma County native, 
Rich Kingsborough. Atlas Tree specializes in landscape-level 
forest management services and has earned the reputation 
for tackling any size project with skill and precision. For 40 
years, Atlas Tree has consistently elevated the standard of 
tree care for our clients and the tree care industry. Whatever 
and wherever the project, Atlas Tree has the right personnel 
and equipment to get it done safely and efficiently–every 
time. Atlas Tree provides exceptional services safely and 
timely. Our goal is to create customers for life. Atlas Tree has a 
comprehensive team comprised of multiple divisions focused 
on forest management, commercial, utility, and residential 
services. Atlas Tree’s mission is to elevate the standard of our 
industry through safety, training, and innovation.

COMPANY SNAPSHOT
LEGAL NAME: Kingsborough Atlas Tree Surgery, Inc.
ENTITY TYPE: S Corporation
YEAR ESTABLISHED: 1982
EIN: 68-0305228
CAGE: 3MDF1
UNIQUE ENTITY ID: FW1EE4SK4B33
DIR: 1000006559

CORE COMPETENCIES
	�Forest Health Restoration
	�Timber Harvesting
	�Wildfire Recovery
	�Vegetation Management
	�Biomass Utilization
	�Forest Fuels Reduction
	�Hazard Tree Removal
	�Land and Right-of-Way Clearing
	�Pruning and Thinning

CERTIFICATIONS AND LICENSES
CA SMALL BUSINESS: 27600
CA LICENSED TIMBER OPERATOR (LTO): A11516
QUALIFIED APPLICATOR LICENSE (QAL): 135320
CSLB C-61/D49 TREE SERVICE: 679146
CSLB C27 LANDSCAPING: 679146

POINT OF CONTACT
Tyler Willis, Director of Forest Management 
1544 Ludwig Ave., Santa Rosa, CA 95407
Cell: (707) 787-7334
Email: tyler.willis@atlas-tree.com

NAICS CODES
113310	 Logging
115310	 Soil Preparation, Planting, and Cultivating
115310	 Support Activities for Forestry
237990	 Other Heavy Construction–Trails
238910	 Site Preparation Contractors
561730	 Landscaping Services
624230	 Emergency and Other Relief Services

UNSPSC CODES
70150000	 Forestry
70151500	 Forestry Management
70151701	 Logging or Felling
70151702	 Forest Harvesting Mountainous Areas
70151703	 Forest Harvesting Specialized Operations
70151802	 Forest Protection Services
70151804	 Forest Wind Breaks or Shelter Belts
70151806	 Forestry Watershed Management
70151900	 Forestry Resources
72102900	 Facility Maintenance and Repair Services
72141504	 Timber Removal Service
72154052	 Post Disaster Renovation and Repair Service
92101604	 Forest or Wilderness Firefighting Services

CLIENTELE
	�Pacific Gas & Electric
	�California Department of Transportation
	�California Department of Forestry and Fire 
Protection
	�County of Sonoma
	�State of California
	�USDA Forest Service
	�El Dorado Resource Conservation District
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	� COST PROPOSAL

SACRAMENTO RIVER CORRIDOR HAZARDOUS FUELS REDUCTION PROJECT

Treatment /Thinning Quantity Unit of Measure Price Per Acre
Mastication Woody 

Vegetation Treatment 340 Acres $ 3,400.00

TOTAL $1,156,000.00

	� COMMITMENT TO PROJECT EXECUTION
For over 40 years, Atlas Tree has a proven track record of successfully completing projects safely, timely, and efficiently 
for a wide range of customers, including the USDA-Forest Service, California Department of Transportation, Pacific Gas 
& Electric, and El Dorado Resource Conservation District. Additionally, our team has a proven track record of completing 
similar projects in a safe and timely manner, including the CalRecycle 2021 Fires: Structural Debris Removal and Hazard Tree 
Removal project and the Sierra-at-Tahoe Hazardous Trees and Hazardous Fuels Removal and Restoration Project.
Atlas Tree’s comprehensive teams of professional foresters, arborists, equipment operators, and field and management 
staff specialize in planning and implementing complex tree and timber management projects. Atlas Tree employs nearly 
300 employees and their expert operators and field crews, supported by the management staff, have the wherewithal and 
resources needed to ensure a rapid start to operations and a continuous rate of production that will enable the team to 
complete this project efficiently and on schedule.
Atlas Tree recognizes that communicating and coordinating the operations plan with the Glenn County RCD, Sacramento 
National Wildlife Refuge, and the U.S. Fish and Wildlife Service (USFWS) is vital to seamlessly completing this project. Atlas 
Tree will provide fuels reduction activities along the Sacramento River corridor in Glenn County enabling safer public access 
and egress while simultaneously creating a more aesthetically pleasing, park-like atmosphere.

	� PROJECT TIMELINE
Atlas Tree’s crews will operate 5-day work weeks, Monday through Friday, during daylight hours. Atlas Tree will only operate 
during dry/frozen conditions, when ground rutting will be minimal, and we will preemptively stop forestry operations if 
excessive rutting occurs. 

SACRAMENTO RIVER CORRIDOR HAZARDOUS FUELS REDUCTION PROJECT

Estimated Rate  
of Production Anticipated Start Date Estimated End Date Total Operational Days

2 to 4 acres/day April 3, 2023 September 28 2023 Approximately 115 days
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	� TECHNICAL APPROACH
Common to all units found within the Sacramento River Corridor Hazardous Fuels Reduction Project, Atlas Tree will 
implement the following approach to each unit:

UNIT MASTICATION AND ROADSIDE CLEARING TECHNIQUES
Atlas Tree has various types of mastication 
equipment ranging in size from small compact skid 
steers and excavators to large self-leveling, tracked 
feller bunchers and Sennebogens (Figure 1) outfitted 
with mulching attachments.  Atlas Tree’s equipment 
can perform mastication on slopes up to 45 percent 
(under certain site conditions, including roadside 
projects, mastication operations may be able to 
exceed 45 percent) and has the power and capacity to 
grind trees up to 22 inches DBH.  With this wide array 
of equipment, Atlas Tree will perform all mastication 
requirements including the reduction of shrubs and 
brush, removal of understory trees, mulching down 
and dead logs, and controlling vegetation along 
roadsides and hard to reach areas such as cut-banks, 
outcroppings, gullies, and steep slopes.
Atlas Tree’s innovative Sennebogen 718 tree-handler will begin the operational workflow by masticating roadside trees 
and brush. This 21-ton, rubber-tired machine is equipped with an FAE mastication head attached to a telescoping boom 
arm capable of extending up to 43 feet. The operator works from an enclosed cab that can be hydraulically elevated to an 
eye-level of 18 feet. The cab also comes with a tilting mechanism to improve the operator’s visibility while operating the 
machine on sloping ground.
To support the Sennebogen 718, Atlas Tree will deploy a Bandit BTC-150 track masticator (Figure 2). This machine is built 
specifically for roadside fuel reduction and right-of-way clearing and maintenance. This 16,740 pound machine is outfitted 

with a 72-inch wide mulcher head and features low 
ground pressure to minimize ground disturbance. 
The addition of the Bandit BTC-150 track masticator 
will allow operations to occur at an uninterrupted 
rate of production as the team will have the 
combined benefit of the dedicated track carrier-style 
machine coupled with the dexterity of the boom-style 
mastication unit.

Figure 1. Sennebogen 718 Tree Handler with FAE mastication attachment

Figure 1. Sennebogen 718 Tree Handler with FAE mastication attachment
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	� EQUIPMENT LIST
MASTICATION OPERATIONS
1 – Sennebogen 718 E Tree Care Handler w/ FAE Mastication Head (123 kW/2200 rpm)
1 – Bandit BTC-150 Track Carrier Masticator (148 HP)

PROJECT SUPPORT AND FIRE SUPPRESSION
1 – Polaris Ranger Crew XP100 UTV’s w/CAFS
2 – Ford/Chevrolet Crew Trucks

Proposed machinery may be substituted with similar makes and/or models.

	� FIELD PERSONNEL
1 – Forest Management Superintendent
1 – Foreman/Heavy Equipment Operator
1 – Additional Heavy Equipment Operators

Mendocino RCD: Northern Red Mtn Forest Health Improvement Project, 2023 – Sennebogen 718 E performing roadside fuels reduction
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	� KEY PERSONNEL

TYLER WILLIS
DIRECTOR OF FOREST MANAGEMENT / OVERALL PROJECT MANAGER YEARS OF EXPERIENCE: 15

Tyler brings more than 15 years of diversified professional forestry and silviculture experience to the Atlas team. As a 
Certified Arborist, he works with clients to understand their project objectives and requirements associated with fuels 
reduction, habitat improvement, watershed protection, commercial logging and/or land use. He assesses site conditions, 
conducts timber cruises, evaluates timber/fiber markets, evaluates access roads, and develops work plans for project 
implementation while complying with NEPA. Tyler manages and implements a wide variety of projects including Forestry 
Management Plans and Related Consulting, Insect and Disease Diagnosis and Treatment, Timber Cruising and Economic 
Evaluations, and Wildfire Fuels Reduction and Mitigation.
As the overall Project Manager, Tyler assesses the project prescription and quality requirements and suggests the optimal 
workflow. He works as a liaison between the client and the operations staff, communicating the quality and prescription 
requirements to assure they are understood and performed correctly.

BRETT HAYDEN
FOREST MANAGEMENT SUPERINTENDENT YEARS OF EXPERIENCE: 37

Brett Hayden has more than 37 years of experience in the tree and timber industry. He is a key member of the Atlas Tree 
operations team and is responsible for supervising the daily operations of multiple forest management projects to maximize 
each project team’s productivity. He also optimizes the usage of specialized heavy equipment on each project site. As 
an expert in the operation of heavy equipment, he is well versed in Atlas Tree’s machines’ full range of capabilities. As a 
previous owner of a successful logging company, he is experienced in the leadership and supervision necessary to ensure 
outstanding project outcomes. Brett maintains strong and mutually beneficial working relationships with timber landowners 
and foresters, and he strives to ensure their satisfaction with Atlas Tree’s forestry management operations.

EVAN SCOTT
FOREMAN/HEAVY EQUIPMENT OPERATOR YEARS OF EXPERIENCE: 11

Evan Scott has more than 11 years of experience in the tree care industry. Evan’s experience spans the tree care industry 
including residential & commercial tree care, timber falling, utility hazard clearance and debris management, forest 
restoration project management/logistics, supervising crews, and performing safety audits and accident investigations. 
Evan has impeccable customer service skills and has deep ties and strong relationships across multiple lines of business.
He conducts work planning and on-site supervision of multiple hazard tree removal and pruning crews. He coordinates 
material transport to log storage facilities, processing yards, and other end-use facilities as appropriate. He sets up and 
maintains all back-end support solutions for the safe and efficient completion of the project. Evan ensures that crews and 
subcontractors comply with plans, specifications, scheduling, and quality control policies. He ensures compliance with OSHA 
and Cal-OSHA regulations and ANSI (Z133 and A300) standards. Evan conducts site risk assessments and communicates 
that risk to multiple stakeholders. He ensures the project stays within budget while maintaining high quality work. He 
supports the project through all phases and coordinates the work of all subcontractors including scheduling, sequencing, 
and troubleshooting. Evan also acts as the direct liaison among production crews, management, subcontractors, clients, 
and the community.
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FOREST MANAGEMENT 
SUPERINTENDENT

BRETT HAYDEN

	� COMPANY ORGANIZATIONAL CHART

DIRECTOR OF FOREST 
MANAGEMENT

TYLER WILLIS

PROJECT 
ADMINISTRATOR

TINA PIERRE

FOREMAN/HEAVY 
EQUIPMENT OPERATOR

EVAN SCOTT

HEAVY EQUIPMENT 
OPERATOR

TBD



ELEVATING THE STANDARD SINCE 1982

7Sacramento River Corridor Hazardous Fuels Reduction Project – RFP for Fuels Reduction Project

	� RELEVANT PAST PERFORMANCE AND REFERENCES

SIERRA AT TAHOE HAZARDOUS TREES AND HAZARDOUS FUELS REMOVAL  
AND RESTORATION PHASE I PROJECT
TWIN BRIDGES, CA

CLIENT: El Dorado RCD PROJECT DESCRIPTION
Atlas Tree performed hazardous tree and hazardous fuels removal 
and restoration on 757 acres of ski runs and 764 acres of glade 
areas. This project consisted of multiple, steep-slope operations 
including the use of both ground-based and helicopter logging 
techniques. Atlas Tree harvested and processed 17MMBF of salvage 
timber that was burned as a result of the Caldor Fire of 2021.

PROJECT VALUE: $10.8MM

SERVICE DATES: July 2022 – Nov 2022

CONTACT: Mark Egbert

PHONE #: (530) 957-3472

E-MAIL: Mark.Egbert@ca.nacdnet.net

CALRECYCLE 2021 FIRES: STRUCTURAL DEBRIS REMOVAL  
AND HAZARD TREE REMOVAL SERVICES
ALPINE, EL DORADO, PLACER, NEVADA, AND LAKE COUNTIES, CA 

CLIENT: ECC PROJECT DESCRIPTION
Atlas Tree felled, processed, and hauled approximately 30k hazard 
trees to approved end-use facilities for co-generation, plywood 
feedstock, and shavings feedstock. Between log trucks and co-
generation feedstock, Atlas Tree hauled 20-30 truck loads of 
merchantable timber per day and handled approximately 750 tons 
of cut woody material per day.

PROJECT VALUE: $14.5MM

SERVICE DATES: Dec 2021 – Jun 2022

CONTACT: Ray Velasquez

PHONE #: (774) 836-6593

EMAIL: rvelazquez@ecc.net

100 FOOT DEFENSIBLE SPACE PROJECT
SONOMA COUNTY, CA

CLIENT: Sonoma RCD PROJECT DESCRIPTION
Atlas Tree created a 100 foot defensible space around private 
residences in the Mark West Watershed. Atlas Tree removed 
all combustible vegetation within 5 feet of homes, including 
vegetation attached to or overhanging the homes. All cut woody 
debris was chipped and hauled off-site.

PROJECT VALUE: $330K

SERVICE DATES: May 2021 – July 2021

CONTACT: Kevin Cullinen

PHONE #: (707) 569-1448

E-MAIL: kcullinen@sonomarcd.org
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	� RELEVANT PAST PERFORMANCE CON’T

EMERGENCY FIRE RESPONSE – DIXIE FIRE (PG&E MSA)
BUTTE COUNTY, CA

CLIENT: PG&E PROJECT DESCRIPTION
Atlas Tree removed 20k hazardous trees in the utility Right-of-
Ways after the Dixie Fire.

PROJECT VALUE: $23.4MM

SERVICE DATES: Jul 2021 – Present

CONTACT: William Butler

PHONE #: (530) 446-1454

E-MAIL: WBB7@pge.com

HAZARDOUS TREE REMOVAL
SANTA CLARA/SAN MATEO/SAN FRANCISCO COUNTIES, CA

CLIENT: Department of Transportation PROJECT DESCRIPTION
Atlas Tree removed more than 900 hazardous trees within DOT 
Right-of-Ways and chipped limb/wood debris 20 inches in diameter 
or smaller. Atlas Tree also either dispersed chips on-site or hauled 
them to other locations as directed. Logs and debris larger than 
20 inches in diameter were hauled to Atlas Tree’s reduction 
yard. Reduced material was recycled into landscape mulch and 
co-generation feedstock. Atlas Tree completed nearly twice the 
quantity of trees in the original scope of work without incident and 
within the initial budget.

PROJECT VALUE: $5.25MM

SERVICE DATES: Oct 2019 – May 2020

CONTACT: Digna L. Dietrich

PHONE #: (408) 667-9673

EMAIL: digna.dietrich@dot.ca.gov

2019 HAZARD TREE REMOVAL PUBLIC TREES PROJECT
SONOMA COUNTY, CA

CLIENT: Sonoma County PROJECT DESCRIPTION
Atlas Tree chipped limb/wood debris 20 inches in diameter or 
smaller and dispersed chips on site or to other locations as 
directed. Logs and debris larger than 20 inches in diameter were 
hauled to Atlas Tree’s reduction yard. Reduced material was then 
recycled into landscape mulch and co-generation feedstock. Atlas 
Tree also removed hazardous trees along 90 miles of county roads 
with more than 5,000 trees removed by the end of the project. This 
project was performed in conjunction with phase III hazardous tree 
removal for the same client. Both projects were completed on time 
and on budget while also reducing the impact of these operations 
on the local community. This was accomplished by increasing crew 
size, thereby reducing the impact of traffic control measures and 
noise on the community.

PROJECT VALUE: $3.9MM

SERVICE DATES: 10/2019 – 02/2020

CONTACT: Forrest Corson

PHONE #: (707) 565-2253

EMAIL: Forrest.Corson@sonoma-county.org
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	� QUALITY CONTROL PLAN
The Atlas Tree forest management team provides exceptional tree and timber management services. To ensure the project 
objectives are met without exception, the Quality Control Plan (QCP) is critical to the team’s work. Prior to starting each 
project, a thorough analysis of its’ requirements is presented to each member of the team by the project Foreman. The 
Foreman will monitor progress on a continual basis and will take corrective action on any deficiency that is identified. All 
deficiencies are documented on Atlas Tree’s Job Site Quality Assurance Report. This report is updated daily and is the basis 
for ensuring the QCP is implemented properly. Atlas’ project Foreman will conduct quality control inspections on each unit 
area. These inspections will include:

	�Soil compaction, rutting, and erosion control measures
	�Preservation of protected areas, residual trees, and wildlife trees
	�Cut-woody material specifications and remaining stump heights
	�Update project progress and completion date estimates
	�Cultural resource protections

	� SAFETY AND COMMUNICATION PLAN
Atlas Tree begins each workday by performing a mandatory Job Safety Analysis briefing with all project employees. During 
this meeting the Foreman will discuss the hazards and mitigation requirements needed on the project including site and 
weather conditions, Project Activity Levels (PALS), on-site personnel, equipment, and resources, and a discussion of the 
workflow.
During this meeting, the Foreman will also discuss the protocols for safeguarding recreationalists and Forest Service staff 
members who may be present on-site during project operations. Further, the Daily Risk Assessment Form will be completed 
and made available for all additional employees and guests to review prior to entering the project work site. 
As a part of the safety process, Atlas Tree has implemented a comprehensive Injury and Illness Prevention Program (IIPP) 
that complies with Federal OSHA and CAL-OSHA requirements. Employees are trained on the IIPP requirements and the 
importance of following safe work practices including usage of the personal protective equipment (PPE) issued to them by 
Atlas Tree. 
Additionally, on-site employees are issued radios and/or cell phones to ensure rapid communications with first responders 
and headquarters during emergencies. Further, for remote sites with communications challenges, satellite phones are 
issued. The project Foremen also inspects their work sites daily to identify potential hazards and environmental issues.
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

1/4/2023

License # 0757776

(805) 618-3701 (805) 832-6581

42552

Kingsborough Atlas Tree Surgery Inc.
dba: Atlas Tree and Landscape
1544 Ludwig Avenue
Santa Rosa, CA 95407

11150
36951
35378

A 1,000,000

ARBML1000038304 10/1/2022 10/1/2023 100,000
5,000

1,000,000
2,000,000
2,000,000

1,000,000A
ARBML1000038304 10/1/2022 10/1/2023

5,000,000A
ARBUM1000016804 10/1/2022 10/1/2023 5,000,000

10,000
B

ZAWCI9995000 1/1/2023 1/1/2024 1,000,000
Y 1,000,000

1,000,000
C Excess GL Liab CCP1081849 10/1/2022 $5,000,000 Agg 5,000,000
D Pollution/Professnal CPLMOL110484 3/22/2022 3/22/2023 $5,000 Ded 10,000,000

VERIFICATION OF COVERAGE

VERIFICATION OF COVERAGE

KINGATL-01 AXU

HUB International Insurance Services Inc.
PO Box 3310
Santa Barbara, CA 93130-3310

Anna Duran

CAL-CC-CertReqs@hubinternational.com

NOVA Casualty Company
Arch Insurance Company
Century Surety Company
Evanston Insurance Company

X

10/1/2023

X
X

X

X

X

X

X



Rawe Tree Care & Preservation
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 18 7.20 8.00

C. Approach and Timeline 30% 60 50 15.00 18.00

D. Cost 30% 20 20 6.00 6.00

Total  88.00 28.20 32.00











Phase I Proposal 

Glenn County Resource Conservation District Mechanical Fuels 
Treatment for 340 acre Fuels Reduction Project 

Prepared For:  Glenn County Resource Conservation District 
Attn: Kandi Manhart, Executive Officer 
132 N. Enright Avenue, Suite C, Willows, CA 95988 
Email: kandi@glenncountyrcd.org 

Prepared By:  Rawe Tree Care & Preservation 
Attn: Ken Rawe, Owner
P.O. Box 69, Forest Ranch, CA
Phone: (530) 321-4576 
Email: rawetree@gmail.com 



Rawe Tree Care & Preservation 

Ken Rawe 

Phone : (530) 321-4576 

Email : rawetree@gmail.com 

 CSLB# : 948673 

1. Qualifications and Experience

As an established contractor and vegetation management professional licensed with the 
California State License Board since 2010, Rawe Tree Care & Preservation has successfully 
completed hundreds of projects ranging from private tree service, corporate and 
commercial tree service, lot development, clearing and grubbing, landscape 
design/installation, milling, and large-scale fuel reduction and mastication projects.    

Ken Rawe, the principal of Rawe Tree Care & Preservation and his staff, including 
subcontractors, have over 20 years’ experience in the vegetation management industry   
including, but not limited to, tree pruning, tree removal, tree planting, forest health, and all 
aspects of vegetation control as it pertains to this industry. With experienced equipment 
operators and specialized heavy equipment, Rawe Tree Care & Preservation has many 
years of direct experience planning, staging, and implementing fuel reduction and 
mastication operations. Ken Rawe is a field expert in tree and plant identification in 
Northern California. Ken Rawe’s staff and subcontractors are experienced vegetation 
management professionals, equipment operators, and equipment transporters, with an 
emphasis on safety and compliance with both state and federal standards (i.e., OSHA and 
Cal/OSHA). 

Rawe Tree Care & Preservation has a demonstrated record of completing large scale fire 
abatement projects, forestry projects, combined with a knowledge of industry standards, 
and state and local regulations. As such, Rawe Tree Care & Preservation has proven 
experience with scheduling and managing large projects: 

• Doe Mill Ridge Project, Forest Ranch and Chico, Butte County (2022): The scope of
work included 100 to 150-foot fuel breaks on access roads totaling approximately
70 acres within challenging topography and covered by dense chapparal and tree
species such as manzanita, toyon, ceanothus, grey pine, ponderosa pine, and black
oak.

• Doe Mill Road Project, Forest Ranch, Butte County (2021): The scope included
removal of over 165 (mixed species) conifers and mastication of approximately 60–
75 acres.  Tree falling, decking, general logging, mastication, ladder fuel reduction,
and debris clean up were all necessary to successfully complete this project.

• Berry Creek, Butte County (2017–2020): Located on a private 500-acre parcel
owned by the Okizu Foundation, the project scope included a combination of
mastication, hand chipping methods, and tree falling for the purpose of hazardous
tree removal, defensible space, and the establishment of fuel breaks.



Through their vast project experience, Rawe Tree Care & Preservation is well-versed in 
adapting to changes in site conditions, quickly resolving mechanical issues, and working 
with and around pedestrians and public facilities. Navigating unforeseen events at Rawe 
Tree Care & Preservation is seen as part of the scope of work on any project. Equipped with 
spare parts and materials necessary for quick on-site repairs, Rawe Tree Care & 
Preservation is able to mitigate down time and maintain productivity including adapting to 
challenges due to seasonal changes and weather conditions.  

Rawe Tree Care & Preservation operates equipment furnished with approved fire 
prevention components in order to more readily work when the fire danger is high. 
Carrying recovery equipment (i.e., winches, cables, etc.) prevents down time in the event of 
a stuck machine due to inconsistent soil conditions in the wet season. When necessary, they 
practice early, open, and respectful communication with members of the public on site to 
promote safety and prevent any accidents or injury to both the public and field crew. 
Interactions with the public are always conducted in a respectful and professional manner. 
Daily pre-site inspections are conducted to maintain efficiency and to identify potential 
problems before they occur.  

The above examples demonstrate Rawe Tree Care & Preservation’s commitment to safety 
and their ability to work efficiently, adapt , and navigate unforeseen obstacles related to the 
project, ensuring that the project timeline is maintained and time constraints are met. 
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Ken Rawe 
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2. References

1. Lower Doe Mill/Crown Point Fuel Break/Reduction Project

a. Date of Project Work: 10/1/2022–10/30/2022

b. Contact Information: (530) 518-9807/ gscioffice@yahoo.com

c. Reference Name: Greg Shandel Construction Inc. / Greg Shandel

d. Brief Description: Completed a large fuel break surrounding structures and
access roads. Greg Shandel holds many county and PG&E contracts. He has
overseen many similar projects and can speak for Rawe Tree Care &
Preservation’s ability to complete large scale mastication work in dense
vegetation with challenging terrain.

2. Road Right of Way and Easement Maintenance/Site Development Project

a. Date of Project Work: 6/15/2018-present

b. Contact Information: (530) 864-5608 / dulsh@att.net

c. Reference Name: Dale Ulsh

d. Brief Description: Project included working on roadway maintenance
projects, specifically fuel reduction on roadway easements. Initial site
clearing, development, and ongoing maintenance on multiple sites. Dale Ulsh
has performed many county and state projects related to fuels reduction, he
holds a contract with the Thermalito Water District for management of
vegetation in and along waterways, as well as a non-fire season contract with
Cal-Fire. Dale Ulsh can speak for Rawe Tree Care & Preservation’s
proficiency and understanding of the vegetation management industry.

3. Site Development / Fuel Reduction and Tree Removal

a. Date of Project Work: 10/12/2022

b. Contact Information: (425) 985-2139 / tom@chicopartners.com

c. Reference Name: Tom van Overbeek/Chico City Council

d. Brief Description: Preformed multiple tree and site development projects for
Tom van Overbeek and his company, Chico Partners, a large development
firm. As a Chico City Council member and previous landlord, Tom van
Overbeek is uniquely qualified to speak for Rawe Tree Care & Preservation’s
character as a company, and to our ability to communicate with project
managers to achieve desired and professional results.



Rawe Tree Care & Preservation 
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3. Approach

Project Start Date (Tentative): April 1, 2023 

Project End/100% Completion Date: March 15, 2026 

Rawe Tree Care & Preservation employs experienced craftmanship, a solid and safe work 
ethic, and the use of state-of-the-art heavy equipment to provide proven high-quality 
results on fuel reduction projects.  With several years of competitive bidding in the private 
sector Rawe Tree Care & Preservation maintains a competitive, cost-effective business 
model with respect to management and with respect to field planning and implementation.  
Rawe tree care is sensitive to the various biological resources including threatened and 
endangered species as well as all other native wildlife species and their habitats. Rawe Tree 
Care & Preservation will abide by all federal and state requirements in regards to the 
protection of biological resources on site; specifically, blue elderberry (Sambucus 
mexicana), which is habitat for the federally threatened valley elderberry longhorn beetle.  

The project sites are located within the Sacramento River floodplain as well as within 
sensitive riparian habitat, and therefore, a specialized approach is necessary to provide 
prescriptive treatment to the 340 acres within the project area. Soil types such as sandy 
loam, and silty loam will need to be analyzed for moisture content before equipment is 
moved onsite. Rawe Tree Care & Preservation has determined that there will be a 
combination of several approaches using heavy equipment to mechanically cut, shred, and 
chip vegetation. To minimize impacts where sensitive areas occur and conditions require, 
work will be conducted using hand tools. 

Some of the sites are characterized by thick vegetation with unstable soils. Vegetation that 
borders swamps and waterways are particularly thick with varying topography. Other sites 
that border the Sacramento River have steep banks. While others are floodplain fields with  
a variety of low-lying grasses and shrubs. 

The following pieces of heavy equipment will be used independently or in conjunction 
depending on what is optimal for the environment. 

1. Takeuchi TL12R2 track-operated Skid Steers with power cutting heads, masticator
and brush mowers: primarily used for level surface and surface gradients of less
than 30%. Species such as Fremont cottonwood (Populus fremontii), coyote brush
(Baccharis pilularis), wild grape (Vitus californica), and Himalayan blackberry
(Rubus armeniacus), will be addressed by this machine.

2. Mecalac 10 MCR Excavator with masticating heads: used for steep slopes, drainages,
uneven terrain, and taller trees and shrubs. Species such as Fremont cottonwood
(populus fremontii), black walnut (Juglans hindsii), western sycamore (Platanus



racemosa), valley oak (Quercus lobata), Himalayan blackberry, willow sp. (Salix sp.) 
will be addressed by this machine.  

3. Track-operated Skid Steer with numerous attachments including the mowing
attachment: used for field shrubs when applicable such as areas of the project area
where wild grape and Himalayan blackberry are the dominant species present.

4. Brush Bandit 250xp Brush Chipper: used for chipping, in conjunction with light
chainsaw work as needed, to clear sensitive obstacles and work along fence lines,
roadways, and structures. Although this handwork is anticipated to be a small
portion of the overall scope, removal of vegetation using this method will be used as
needed.

The approach will be punctuated by maintaining strict adherence to the General Conditions 
of the RFP and to the Restrictions listed on page 7 of the RFP.  A particular emphasis will be 
placed on wildfire prevention with respect to equipment, materials, and methods during 
equipment handling. All equipment will be emission compliant and maintain effective 
exhaust components to reduce fire danger.  All land survey corners, lines, fences, and other 
improvements will be preserved and left undamaged. All roads, trails, will be cleared of 
debris as necessary. Daily safety tailgate meetings will be conducted by Rawe Tree Care & 
Preservation staff.  

The projected timeline and schedule for project work is greater than or equal to 114 acres 
per calendar year. Assuming a normal year’s rainfall, the majority of work will be targeted 
between the months of April and October. If weather and site conditions allow, work will 
continue beyond October and through the winter months. This timeline is our best estimate 
considering the scope and the possibility of variable environmental conditions. Acreage 
estimations per year may vary slightly; however, all project work will be complete by the 
project end date of March 15, 2026. 
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4. Rawe Tree Care & Preservation Staff Organizational Chart

Ken Rawe, Owner 
Operations & Field Manager

John Alden, Operator/Mechanic
Equipment Maintenance, Repair, 

and Operation

David Mitchell, Field Engineer
Hauling, Chipping, Sawyer, 

Equipment Operation

Jesse Stapp, Field Engineer
Hauling, Chipping, Sawyer, 

Equipment Operation

Jubal Raymond, Project Manager
Office and Project Management

Debbie Allen, EA
Accountant

Adam Gonnsen, Superintendent
Safety Officer, Job Supervision, 

Equipment Operator

Jared Day, Forman
Job Supervision, 

Equipment Operator
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5. Costs

The cost per acre calculation is a reflection of projected direct costs, scope of work, and 
mitigating factors related to the project. All of these calculations were made only after 
careful consideration of RFP documents/specifications and prior work conducted in a 
similar manner. 

Treatment/Thinning # Acres 

Mastication Woody Vegetation Treatment 340 

Cost Per Acre  $2,450 



                                     
  

                                                                                                       
Rawe Tree Care and Preservation 

Ken Rawe 

Phone (530) 321-4576 

CSLB# : 948673 

 

 

Contractors Disclosure 
 

 
Kenny Rawe principal of Rawe Tree Care & Preservation affirms that it is an equal 
opportunity employer and practices non-discriminatory practices with respect to 
employees, subcontractors, clients, consultants, and all others.   
 
Rawe Tree Care & Preservation also has demonstrated ability to carry financial aspects of 
large projects through to completion.  Cash flow statements are maintained by the Rawe 
Tree Care accounting office.  Complete accounting records regarding this project will be 
maintained and available for audit upon request. Additionally, all statements will be 
provided regarding payment pursuant to page 7 section 3.3.2 of the RFP. 
 
Rawe Tree Care & Preservation is aware that this project within the Sacramento River 
Refuge within the Tehama -Glenn Unit.  This is a project that is a joint effort between U.S. 
Fish and Wildlife Service and Glenn County Resource Conservation District with the goal of 
reducing wildfire Risk to Riparian Habitat & ecologically sensitive areas.   We acknowledge 
that the source of funding for this project is Grant Agreement #5GG21240 between the Cal 
Fire and Glenn County RCD and is subject to the availability of grant funding. 
 
This contractor maintains that it possesses all licenses and will obtain any additional 
insurance or bonding required, as specified by in page 13 and page 28 of the RFP. 
 
Rawe Tree Care & Preservation is committed to integrity and transparency, and superior 
project execution. We have thoroughly researched the parameters of this project.  All 
documentation included in this proposal is accurate and the pricing has been carefully 
verified to provide the highest level of quality to the finished project. 
 
 
Sincerely, 
 
 
 
 
 
 
Kenny Rawe 
Principal 
Rawe Tree Care & Preservation 
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Contractor's License Detail for License # 948673
DISCLAIMER: A license status check provides information taken from the CSLB license database. Before
relying on this information, you should be aware of the following limitations.

Business Information

RAWE TREE CARE & PRESERVATION
PO BOX 69

FOREST RANCH, CA 95942
Business Phone Number:(530) 321-4576

Entity Sole Ownership

Issue Date 06/12/2010

Expire Date 06/30/2024

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C-61 / D49 - TREE SERVICE

Bonding Information

Contractor's Bond
This license filed a Contractor's Bond with BUSINESS ALLIANCE INSURANCE COMPANY.
Bond Number: G90529620609
Bond Amount: $25,000
Effective Date: 01/01/2023
Contractor's Bond History

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9219042
Effective Date: 09/29/2017
Expire Date: 09/29/2023
Workers' Compensation History

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure click on link that will appear below for more
information. Click here for a definition of disclosable actions.



Only construction related civil judgments reported to CSLB are disclosed (B&P 7071.17).

Arbitrations are not listed unless the contractor fails to comply with the terms.

Due to workload, there may be relevant information that has not yet been entered into the board's license database.
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
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IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

$

$

290 Airpark Boulevard
Heritage Insurance Agency, Inc.

Cert ID 10046

State Compensation Insurance F 35076

Atlantic Casualty Insurance Co 42846

California Automobile Insuranc 38342

02/15/2023

Po Box 69

C

mandy@heritage-agency.com

01/26/2023 01/26/2024BA040000071807

B

A

X

X

Mandy  Jensen

Chico CA 95973

    

Forest Ranch CA 959420069

(530) 894-3276

(530) 321-4576

(530) 894-0140

X

X

            

            

            

            

   1,000,000

     100,000

   1,000,000

   1,000,000

   1,000,000

            

            

            

       5,000

            

10/31/2022 10/31/2023L318048193-2

09/29/2022 09/29/20239219042-22

            

   1,000,000

          

   1,000,000

   2,000,000

    Included

Evidence of Insurance

Kenneth Rawe

            

Page 1 of 1



Janc Construction Co., Inc.
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 43 12.90 18.00

D. Cost 30% 20 20 6.00 6.00

Total  83.00 26.90 32.00





























WSG
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 43 12.90 18.00

D. Cost 30% 20 20 6.00 6.00

Total  83.00 26.90 32.00











February 17, 2023 (via email and mailed to arrive on February 22, 2023)

Glenn County Resource Conservation District
RFP Sacramento River – PHASE 1 Project
Attention: Kandi Manhart, Executive Officer
132 N. Enright Avenue, Suite C, Willows, CA 95988
Email: kandi@glenncountyrcd.org

Dear Kandi,

RE: Mechanical Fuels Treatment For 340 Acre Fuels Reduction Project – Sacramento River NWR

Wildfire Services Group, Inc. (WSG) is pleased to present this proposal to provide Mechanical Fuels Treatment
For 340 Acre Fuels Reduction Project – Sacramento River NW.  Your primary point of contact for this proposal is
Jen Stark (jen@wildfireservices.biz) and our Project Manager is Ben Weeks (ben.weeks@wildfireservices.biz).

WSG was founded in Northern California in response to the growing threat of wildfires in the Wildland Urban
Interface (WUI). We provide complete services from assessment to planning, mitigation, and maintenance of
wildfire mitigations for government, business, and the public. From the Tubbs Fire to the Camp Fire, our entire
team has first-hand experience with the new wildfire paradigm and we are committed to making our
communities safer. We are currently building a 1230 acre shaded fuel break in Auburn, CA and in 2022 we
completed a 16.24 acre shaded fuel break on a ridgetop just west of Healdsburg, CA. This was a complex
project requiring mastication and hand work on steep terrain. We are confident that our approach and
commitment to working closely with our partners make us a great candidate for this project.

At WSG, we believe we have the expertise and tools to deliver the best project outcomes on time and on
budget. We look forward to the opportunity to work with you.

Sincerely,

Joel Holland
President & Founder
License # 1088747 (B, C-27)
DIR Registration # PW-LR-1000955958

Name of firm: Wildfire Services Group, Inc.

State of incorporation and type of corporation: California, C-Corp

Business Address: 930 Shiloh Road, Bldg. 44-A, Windsor, CA 95492

Primary Point of Contact Name & Title: Jen Stark, Contract Manager

Contact Email: jen@wildfireservices.biz

Contact Phone: 707-696-9841

mailto:jen@wildfireservices.biz
mailto:ben.weeks@wildfireservices.biz


Mechanical Fuels Treatment For 340 Acre Fuels
Reduction Project- Sacramento River NW

Statement of Qualifications for Wildfire Services Group, Inc.

due February 22, 2023



Qualifications

Wildfire Services is uniquely qualified to provide fuels reduction for the Glenn County RCD. As a company
founded with the specific goal of mitigating wildfire risk in the Wildland Urban Interface, we believe that WSG is
the ideal partner for GCRCD. We have worked closely with public, private, and commercial agencies to help
improve community and forest resilience. We partner with community stakeholders, local authorities having
jurisdiction (AHJs), CALFIRE, and many other entities to provide the highest quality risk and hazard assessments,
carefully planned and executed resilience projects, and measurable improvements with sustainable
maintenance plans. We are deeply committed to taking a systems-based approach and delivering the highest
quality results by deploying the best and most current means & methods. WSG consistently completes projects
successfully, meets project deadlines on-time and on budget and works collaboratively with stakeholders when
any challenges arise.

Wildfire Services Group will provide specialized forestry equipment, well trained operators, and best
management practices derived directly from the 2022 Forest Practices Rules in order to deliver excellent results.
Our operations and field teams have experience delivering fuel reduction projects in Sonoma County and the
Sierra Nevada Foothills. Crews are led by foremen with appropriate operations and safety certifications. Our
equipment operators have a minimum of 10-years of experience in the seat, and our operations team are
certified firefighters, tree fallers, and wildfire mitigation specialists.

WSG’s company culture centers on operating safely and efficiently. Our standards-based safety program
establishes and reinforces best practices. WSG fosters and promotes the concept of an Injury Free Environment.
We deploy a variety of methods in order to ensure that we prioritize safety and best practices. The list includes,
but is not limited to:

● All company trainings and in-services days
● Required certifications for line-level and leadership positions in the field and beyond
● Trained & certified CPR/AED, First-Aid, medic, and paramedics on staff
● Basic Life Support (BLS) personnel, tools, and kits at all worksites
● Advanced Life Support (ALS) personnel, tools and kits at most worksites
● CWMS, S212, S130/S190, Fal1, Fal2, Fal3, FF1, FF2, and other certifications and qualifications are

represented within our field team

Pre and post workday tailgate meetings, small group huddles, whole team meetings, clinics, corrections,
documentation, and after action meetings that generate deliverables & deadlines are some of the standards that
WSG uses to build this culture of safety and professionalism. Every employee is obligated to conform to the
requirements of Cal-OSHA as well as other applicable federal, state, and local safety regulations, in addition to
the WSG Safety Program.
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Key Wildfire Services Team Members

Staff Assigned to USFWS Vegetation Removal and Mastication Project

Name Position Experience in Position Dates of Employment

Joel Holland CWMS, S190/S130, President 10 years Executive Leadership 20-years

Ben Weeks Operations Manager 12 years Project Management 25-years

Brad French Operator 25 years Equipment Operating 25-years

Matt George Operator 20 years Equipment Operating 20-years

Johnathan Warren Operator 10 years Equipment Operating 10-years

Ralph Osterling RPF #38 50 years Forestry 50-years

Steve Bernard Safety & Training Manager 25 years Fire Captain & Forestry 25-years

Jen Stark Administrator 15 years Business Administration 15-years

Chris Dietz CWMS, Field Supervisor 7 years Land Management 7-years

Key Wildfire Services Equipment

Forestry Equipment:
We propose to use 2 CAT 299 track loaders with masticating heads and complete the project in 60 days, before
March 15, 2026.

Crew Tools and Equipment:
● PPE
● Fire Tools - hand tools, 5 gallon water backpacks, 16-oz fire extinguishers, chainsaws
● BLS First Aid Kits
● Water/Energy Foods
● Various Stihl Chainsaws - modified & improved models ranging from 200 to 600 with 18”-32” bars
● Various Loppers, clippers, handsaws, and speciality tools

Fire Prevention and Support Equipment:
● Compliant Portable 500 Gallon Fuel Tank (1)
● 525 Gallon Water Trailer
● GMC 3500 250 Gallon Fuel Truck
● Fully Equipped Crew Trucks

Mechanical Fuels Treatment For 340 Acre Fuels Reduction Project – Sacramento River NWR 2
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Experience and References

Five Year Fuels Management for Auburn Public Lands, Auburn, CA Sep 2022 - 2027
Client: Bureau of Reclamation
Project Size: 1,230 acres
Contract Value: $6,000,000
Reference: Elizabeth Dyer, Contracting Officer’s Representative, 415-847-3105, elizabethdyer@usbr.gov

The scope of this contract is to create and maintain 1,230 acres of shaded fuel breaks in the wildland-urban
interface (WUI) with the intent of modifying fire behavior to increase the probability of success of fire
suppression activities. This project includes fuels reduction and maintenance (removing vegetation and applying
herbicides) in an area up to 600-feet wide starting at the federal boundary line and into the Auburn Public Lands
(APL) at the WUI. After the treatment of priority areas, the maintenance of the existing fuel break will consist
mainly of herbicide use, hand cutting and chipping.

● Fuels Crew Timber Operations - A team of certified and qualified fuels technicians, supervisors, and
managers are working strategically to remove trees and brush, as specified in the contract

● Material Processing Operations - The crews then process material using lop and scatter, chip and
distribute, and pile for future burning

● Mastication will be used in future work areas

Henry Road and McNair Road, Cloverdale Fire Protection District June 2022 - August 2022
Client: Cloverdale Fire Protection District
Project Size: 40 acres
Contract Value: $100,000
Reference: Jason Jenkins, 707-894-3545, jenkins@cloverdalefire.org

With a masticator and hand tools, we removed hazardous fuels 30' from the edge of roadways. We limbed up
trees 6’ above ground and removed understory/ladder vegetation. We retained shade while reducing ladder
fuels. All masticated material was left on the ground and all hand-cut vegetation was chipped with chips
dispersed onsite. No healthy large trees (greater than 10” diameter) were removed.
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Daniels Ridge Shaded Fuel Break - Mill Creek Road, Healdsburg, CA Sept 2021 - Mar 2022
Client: County of Sonoma Vegetation Management Program
Project Size: 16.24 acres
Contract Value: $120,707
Reference: Kim Batchelder, 707-565-7355, kim.batchelder@sonoma-county.org

Daniels Ridge sits just west of the city of Healdsburg and was significantly impacted by the 2020 Walbridge Fire
that burned over 55,000 acres in the region between the populated areas of Sonoma County and the Pacific
Coast. WSG was selected to create a shaded fuel break in an area of 16.24 acres. Our high-level plan relied on
three basic resource groups from which we achieved the maximum production, stayed on task relative to the
scope of work, and exceeded the quality and timing standards established in the request for proposal (RFP).

● Mechanical Operations - Mastication was utilized on this project as there was no previous clearing in this
area. A manned water truck, and other regulation fire tools were on-hand

● Material Processing Operations - The crews then processed material using lop and scatter, masticate,
chip and distribute, and pile for future burning - per the requirements in the contract

● Fuels Crew Timber Operations - A team of certified and qualified fuels technicians, supervisors, and
managers worked strategically to remove trees and brush, as specified in the contract

Maacama Ridge Road - 5577 Maacama Ridge Road, Healdsburg, CA Jun 2021 - Aug 2021

Client: Dr. Seaver Page
Project Size: 150 acres
Contract Value: $50,000
Reference: Dr. Seaver Page, 415-254-8581, stpage@avispmail.com

This private property was impacted by the Kincaid Fire in 2019. In June 2021 the owners contracted with WSG to
increase ingress/egress on the rural roadways and enhance the defensible space of the structures on the
property. Post-fire clean-up included the removal of dead, dying, and hazardous trees and clearing two 100-300
yard roadways to improve access/egress for evacuation and first responders. WSG limbed and thinned to create
vertical and horizontal separation and managed vegetation in two hazardous waterways. Materials processing
methods included prepping and curing piles for burning, chip and return, bucking and stacking for removal and
repurposing for firewood.
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Project Approach

The Project site is located west of the Sacramento River and east of State Route 45 in unincorporated Glenn
County. The site is located approximately 1.5 hours north of Sacramento, east of I-5, and sits on the western side
of the Sacramento Valley. The objective is to create 50-foot-wide fuel breaks on approximately 340 acres or a
little over 56 miles in total by removing dense woody vegetation surrounding public access areas, structures and
property boundaries using mastication vegetative treatment prescription; all woody vegetation less than 8
inches dbh will be removed. The overall fuel break will be 50 feet in total width; 25 feet from the center on each
side of the road or trail.

This project will assist as suppression control features and improve access for suppression resources. Using 2
CAT 299 skid steers with masticating heads WSG will mechanically cut, shred and/or chip vegetation, into
residue pieces often less than six (6) inches in size, but commonly up to four (4) feet in length. No piece size two
(2) feet in length or longer will have a diameter exceeding three (3) inches in thickness. No individual pieces of
slash or vegetative debris will be greater than six (6) feet in length. Masticated material will be completely cut
from the stem, with stubs not exceeding six (6) inches above ground level. All woody vegetation less than 8
inches dbh will be removed. In addition, WSG will masticate all brush, trees less than 10 inches dbh, snags less
than 15 inches dbh, and down logs less than 15 inches in diameter and 10 feet in length.

Trees and brush will be completely severed from the stump. Stump height will not be over six (6) inchesor three
(3) inches above natural obstacles. All existing down slash will be shredded. Trees and brush less than one (1)
foot height will not be shredded/masticated.

Should our activities reveal cultural, tribal, or archaeological resources, we will cease work within 100 feet of the
discovery and appropriate entities will be contacted. No elderberry trees will be removed. All elderberry trees
will not be removed to protect the threatened Valley Longhorn Elderberry Beetle. To mitigate potential effects on
migratory birds and yellow-billed cuckoo between March 1 and July 31, WSG will coordinate with and confirm
approval from Sacramento National Wildlife Refuge, USFWS and Glenn County RCD staff, before implementing
any mitigation activities.

WSG Quality Control Program

The WSG Quality Control Program includes the following:

1. Identification of Hazards: A detailed assessment of the hazardous fuels and potential risks associated
with their removal is carried out. This includes identifying the types of fuels, their locations, and the
potential hazards they pose to personnel and equipment.

2. Training and Certification: The personnel involved in hazardous fuels removal are appropriately trained
and certified to handle the work safely. This includes training in the use of specialized equipment,
identifying hazards, and responding to emergencies.
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3. Personal Protective Equipment (PPE): All personnel involved in hazardous fuels removal wear
appropriate PPE, including gloves, eye and ear protection, and respirators. PPE must be regularly
inspected and replaced as needed.

4. Equipment Inspection: All equipment used in hazardous fuels removal is inspected before use to ensure
that it is in good working order. This includes inspecting chainsaws, chippers, and other tools and
equipment for damage, wear, and tear.

5. Worksite Preparation: The worksite is prepared to ensure that it is safe for hazardous fuels removal. This
includes clearing the area of any debris or obstacles that could cause tripping or other hazards.

6. Communication: Effective communication between personnel is essential to ensure that hazards are
identified and responded to quickly. This includes regular safety briefings, hand signals, and other forms
of communication.

7. Monitoring and Record-Keeping: All hazardous fuels removal activities are monitored, and records (daily
reports) are kept to ensure that the work is completed safely and according to plan. This includes
documenting any incidents or accidents, near-misses, or other safety-related issues. We measure
production and assure quality through various metrics and data collection methods, including remote
sensing, field surveys, ecological monitoring, community and partner involvement, statistical analysis,
and digital tools such as ArcGIS.

Proposed Cost of Service

Acres Cost per Acre Total Cost

340 $857.09 $291,409.50

Estimated time to complete the work

WSG will complete the project in 60 days, before March 15, 2026.  Special precaution will be taken between
March 15th and July 31st due to breeding migratory bird concerns, and WSG will coordinate with and confirm
approval from Sacramento National Wildlife Refuge, USFWS and Glenn County RCD staff, before implementing
any mitigation activities. We are also holding days in contingency for red-flag, inclement weather, and other
unforeseen circumstances.
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WSG Insurance

● Commercial General Liability: $1,000,000 per occurrence/ $2,000,000 in aggregate
● Professional Liability: $1,000,000 per occurrence/ $2,000,000 in aggregate
● Workers Compensation: $1,000,000
● Automobile Liability: $1,000,000
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Staff Certifications Include

S-130, Firefighter Training

S-190 Introduction to Wildland Fire Behavior

S-212, Wildland Fire Chainsaws

S-215, Fire Operations in the Wildland Urban Interface

S-230, Crew Boss

S-231, Engine Boss

S-234, Ignition Operations

S-244, Field Observer

S-245, Display Processor

S-290, Intermediate Fire Behavior

S-404, Safety Officer

S-270, Basic Air Operations

S-290, Intermediate WIldland Fire Behavior

S-330, Strike Team Leader

FA1,2 Intermediate and Advanced Falling

OSHA 30 Construction Safety Training

Emergency Medical Technician
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Markit Forestry Management LLC
PASS / FAIL Percent Up to # Points # Score Received Points Received Max Score 

A. Completeness of Proposal PASS

B. Qualifications and Experience 40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 37 11.10 18.00

D. Cost 30% 20 20 6.00 6.00

Total 77.00 25.10 32.00











Technical Proposal 

Sacramento River Corridor Hazardous Fuels Reduction Project 

Prepared for Glenn County Resource Conservation District 

This Technical Proposal is submitted in response to the Sacramento River Corridor Hazardous Fuels Reduction Project 

Request for Proposals.  

This Technical Proposal constitutes a firm offer and binds this company to accept award under the terms of the contract, 

the offer form, this Technical Proposal, and any of the accepted or negotiated terms of all documents submitted. 

This offer is valid for 60 days from its due date of February 22, 2023. 

Name of Offeror: 

Markit! Forestry Management LLC 

2424 Garden of the Gods Road, Suite 290, Colorado Springs, CO 80919 

(UNIQUE ENTITY ID: DM5MQYBBNML7) 

Authorized Signature Date: 02/22/2023 

Name: Alyssa J. Priest Title: Executive Vice President 

Phone: (719) 593-2365 x103 Email: alyssa@markitforestry.com 
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Completed Mastication, Arnold/Avery Stewardship Phase 1, Arnold, CA, 2021 

COMPANY INTRODUCTION 

Markit! Forestry Management LLC (Markit!) helps clients mitigate the 

risks of catastrophic wildfire, restore native vegetation and wildlife habitats, 

manage vegetation challenges, and protect watersheds. Founded in 2013 

and headquartered in Colorado Springs, Markit! has a growing staff of more 

than 40 employees. Our mission is to collaborate with landowners, land 

managers, government agencies, and other stakeholders to improve and 

restore wildlife habitats, reduce forest fuels, and eradicate invasive species. 

Markit! specializes in projects with unique challenges in difficult terrain under 

critical operating requirements, including: 

 Hazardous-tree and post-fire restoration programs 

 Large fuel reduction and defensible space projects 

 Watershed protection and improvement 

 Public right-of-way clearance and vegetation management 

 Technical projects near residential buildings and infrastructure 

We are financially secure with $15 million in bonding capacity, access to 

more than $10 million in additional capital, and a strong balance sheet that 

provides certainty of our ability to simultaneously perform multiple large 

projects. 

Our team has executed projects in scope, size, and purpose similar to the 

proposed project. We offer a reliable solution to meet your project objectives 

with the least amount of risk. 

By selecting Markit!, you have an experienced partner to collaborate with on 

your vision and deliver your critical projects on time, on budget, and with 

excellence! 

Point of Contact: 

Shaina Miller 

Business Operations 

Main: (719) 593-2365 X 113 

Cell: (719) 355-9834 

shainamiller@markitforestry.com 

Colorado Office (HQ) 

2424 Garden of the Gods Road 

Suite 290 

Colorado Springs, CO 80919 

(719) 593-2365

California Office 

14330 Musso Road 

Auburn, CA 95603 

(279) 444-0033

Arizona Office 

504 East Butler Avenue 

Flagstaff, AZ 86001 

(928) 774-3883

Organization Type:  

Woman-Owned Small Business 

www.markitforestry.com 

mailto:shainamiller@markitforestry.com
mailto:shainamiller@markitforestry.com
http://www.markitforestry.com/
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PSC CODES 
AB26 R&D: Fire Prevention and 

Control-Management and Support 
AB27 R&D: Fire Prevention and 

Control-Commercialization 
F003 Forest-Range Fire Suppression Services 
F004 Forest-Range Fire Rehabilitation Services 
F005 Forest Tree Planting Services 
F014 Tree Thinning Service 
F018 Other Range/Forest Improvement Services 

(Non-Construction) 
Z2QA Repair or Alteration of Restoration of Real 

Property (public or private) 

UNIQUE ENTITY ID DM5MQYBBNML7 

CAGE CODE 79T96 

EIN 46-3939256

DIR # PW-LR-1000624009 

CA LTO # A11808 

NAICS CODES 
113310 Logging 

115112 Soil Preparation, Planting, & Cultivating 
115310 Support Activities for Forestry 
237990 Other Heavy Construction—Trails 
238910 Site Preparation Contractors 
561730 Landscaping Services 
624230 Emergency and Other Relief Services 

MARKIT!’S VALUE PROPOSITION 

Markit! collaborates with clients to deliver a broad range 

of forestry services tailored to their unique needs and 

requirements. Our management team is comprised of 

professionals in forestry, wildland firefighting, civil 

engineering, logistics, operations, and finance. Markit!’s 

owners and senior managers have more than 100 years 

of combined experience in forest restoration, forest fuels 

reduction, and timber harvesting projects. Our industry 

expertise, complimentary backgrounds, financial 

strength, experience, and working efficiencies make 

Markit! a leader in sustainable forestry management. 

LEGAL ENTITY 

Markit! Forestry Management LLC 

CERTIFICATIONS 

Women-Owned Small Business (WOSB) Federal 

Contracting Program 

 

AREAS OF EXPERTISE 

 Timber Harvesting 

 Difficult Terrain Operations 

 Helicopter Logging 

 Forest Fuels Reduction 

 Forest Health Restoration 

 Post-Fire Rehabilitation 

 Land Clearing 

 Slash Management 

REPRESENTATIVE CLIENTS 

Federal Government 

 U.S. Forest Service 

 Bureau of Land Management 

 Natural Resources Conservation Service 

State Governments 

 CAL FIRE 

 Colorado State University 

 Colorado State Forest Service 

 Colorado Parks and Wildlife 

 History Colorado 

 Nevada Division of Forestry 

 State of Utah 

 Arizona Department of Forestry and Fire 

Management 

Municipal Governments 

 City and County of Denver, CO 

 City of Glenwood Springs, CO 

 City of Ouray, CO 

 Colorado Springs Fire Department 

 Colorado Springs Utilities 

 El Dorado Irrigation District, CA 

 Jefferson County Conservation District, CO 

 City of Flagstaff, AZ 

Private Entities 

 Arapahoe Basin Ski Resort, CO 

 Black Forest Together, CO 

 Classic Homes, CO 

 Flying W Ranch, CO 

 Mule Deer Foundation 

 National Forest Foundation 

 Shamrock Ranch, CO 

 Steamboat Ski Resort, CO 

 Vail Resorts, CO

CAPABILITIES STATEMENT 
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APPROACH 

Upon award of the Sacramento River Corridor Hazardous Fuels Reduction Project, Markit! will create internal 
communications plans, including those for operations, logistics, pre-work, safety, and traffic planning prior to the pre-
work meeting with the Glenn County RCD (GCRCD) representative. Safety and traffic planning will include the locations 
for the posting of Manual on Uniform Traffic Control Devices (MUTCD)-compliant signage and flaggers where it is 
deemed necessary by contract and Markit!’s operational and safety staff. The plans will be presented to GCRCD 
representative for review and agency/contractor coordination at the pre-work meeting. The pre-work meeting will be 
held with Markit! and GCRCD key personnel to determine potential risks and the actions required to mitigate safety 
concerns, terms and conditions of the task order, work performance requirements, and how Markit! plans to execute 
the task order efficiently. Updated employee lists, equipment lists, fire plans, schedules, and subcontractor lists will be 
presented at the pre-work meeting. Environmental plans, including erosion control and Tier 1 Spill Prevention, Control, 
and Countermeasure (SPCC) plans, will be presented when required.  

Mobilization of equipment and operators for the project will begin once the contract is finalized. A Markit! employee will 
flag all elderberry in the project areas before operations begin to avoid possible removal. Markit! will deploy one 370-
horsepower Tigercat M726G wheeled masticator with a mulching head, one Caterpillar 309CR tracked excavator with 
a boom-mounted FAE mulching head and grapple, one ASV RT-120F skid steer with a grapple and mastication head, 
and a 12-man subcontracted handcrew from Highlander Forests, LLC, a company Markit! has worked with over the 
past year on the Trapper Fuels Reduction Project located in the Tahoe National Forest; this project is currently in 
progress. 

The handcrew and skid steer will lead the process, cutting all vegetation 8 inches DBH and less in areas that the 
Tigercat will be unable to reach, such as creek beds and levee banks, and piling the resulting vegetation and slash. 
The vegetation will then be grappled and hauled to more masticator-accessible areas by the skid steer. The Tigercat 
will then be used to masticate the project area, beginning in the southern unit and systematically working to the north, 
taking care to ensure all masticated material is within the project specifications outlined in the RFP. Any areas deemed 
by the foreman to be unsafe or too difficult for the Tigercat to operate in will be masticated using the boom-mounted 
head on the Cat 309CR, in addition to any areas requiring reach over levee banks or waterways. 

Markit! will have a CAF system and firebox on site as precautionary fire suppression tools. 

Markit! expects to begin the Sacramento River Corridor Hazardous Fuels Reduction Project around August 1, 2023; 
we expect two days of mobilization, followed by six days for the flagging of the elderberry. The handcrew and ASV will 
take approximately 19 days to complete their portion; the Tigercat and Cat 309CR will take roughly 52 additional days 
to complete the remaining acreage. Markit! anticipates project completion around mid-November, 2023. If requested, 
Markit! will work with Glenn County RCD to begin operations sooner. 

Markit’s schedule is based on a Monday through Friday work week, 7 am to 5 pm. 

STAFF TO BE ASSIGNED 
Please see the below breakdown of our staff and subcontractor. 

MARKIT! PERSONNEL 

Brad Christiansen – Vice President of Operations 
Brad oversees all operations throughout the company, assisting with bidding, scheduling, and monitoring the project. 

Nate Kupko – Director of Operations 
As the Director of Operations, Nate ensures that all equipment, crews, and subcontractors are scheduled and 
supported throughout the duration of the project. 

Jeremy Pagano – Project Coordinator and Estimator 
Jeremy will be overseeing the project and providing additional support, as well as communicating with the GCRCD, if 
needed. 
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Collin Loken – Environmental Forestry Superintendent 
Collin will be in charge of day-to-day operations, scheduling crews and ensuring the project is completed to GCRCD 
specifications in a timely manner. 

Dave Spawn – Foreman 

Dave will be on the job site running the daily crew operations and reporting back to the other staff, as well as working 
with GCRCD representatives on the ground, as needed. 

SUBCONTRACTOR 

Markit! maintains strong relationships with experienced, reliable, and highly qualified forestry subcontractors, ensuring 
our ability to build large, diversified teams on short notice. For the duration of the Sacramento River Corridor Fuels 
Reduction Project, Markit! expects to work with the below subcontractor as needed to supplement the requirements of 
the project. 

Highlanders Forest, LLC 

Eoucario Meija 
2348 Beall Ln 
Central Point, OR  97502 
(541) 973-8301
highlandersforestllc@gmail.com

A 12-man handcrew from Highlanders Forest will be used in areas that are inaccessible to the mastication equipment 
to hand-cut and pile vegetation to be hauled via the skid steer to areas able to be masticated.  

COST 

Treatment # Acres Cost/Acre 

Mastication of Woody Vegetation 340 $2,900.00 

Total Project Cost $986,000.00 

QUALIFICATIONS, EXPERIENCE, & REFERENCES 

Please see the following past performance pages, including time frames, project details, and summaries of the work 
performed; references for each project are listed, as well.  



PROJECT EXPERIENCE — MASTICATION 
BIG TOOTH FOREST RESTORATION PHASE II 
Pike’s Peak, Colorado 

CLIENT     Colorado State Forest Service 
VALUE $267,954.00 

SIZE 213 Acres 
SERVICE Aug 2022 – Dec 2022 
ROLE Prime 

PROJECT DESCRIPTION 

The Big Tooth Phase II project was a forest restoration and fire 
hazard mitigation project focused on reducing fire spread near 
Colorado Springs Utilities water reservoirs near the top of the 
South Slope of Pike’s Peak, Colorado. Markit! operators ran 
two masticators, one wheeled and one tracked, to treat live 
limber pine, ponderosa pine, Engelmann spruce, and Douglas 
fir to customer spec, as well as all down and dead trees, 
excluding aspen in the area.  

PROJECT REFERENCE AND CONTACT 

Michael Till 
Forester 
Colorado State Forest Service 
113 South Boundary Street 
Woodland Park, CO  80863 
Office: (719) 687-2921 
Cell: (719) 351-0993 
michael.till@colostate.edu 
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PROJECT EXPERIENCE — MASTICATION 

ARNOLD/AVERY STEWARDSHIP 
PROJECT - PHASE I 
Arnold, California 

CLIENT Mule Deer Foundation 
VALUE $344,317 
SIZE 383 Acres 
SERVICE Dec 2020 - Aug 2021 
ROLE Prime Contractor 

PROJECT HIGHLIGHTS 
 Implemented Best Management Practices to reduce fuel

loading around multiple private properties adjacent to
wildland-urban interfaces. 

 Leveraged the exposure of this project to educate the
surrounding communities and USFS visitors on forest
fuels reduction practices and how they complement forest
health restoration and wildlife habitat improvement.

 Maintained a safe and secure work site to prevent
inadvertent interactions with park guests and
recreationists. 

PROJECT DESCRIPTION 
The objective of this 383 acre wildfire risk reduction project was 
to reduce extreme hazardous fuel loads and modify the fuel 
structure by dispersing the continuity of the fuels. It involved 
working in mixed conifer cover type on partially steep and 
rocky terrain. The project goals were accomplished by using 
a combination of large wheeled and tracked masticators, a 
wheeled skidder, along with a sawyer hand crew. 

The project involved creating a fuel break between the 
wildland-urban interface of Arnold and Avery, California, 
and the Stanislaus National Forest. Due to the proximity of 
adjacent neighborhoods and large number of recreationists, 
Markit! implemented tight quality control and safety 
standards. Markit! produced an aesthetically pleasing end 
product by using appropriate equipment and experienced 
operators and sawyers. 

PROJECT REFERENCE AND CONTACT 

Randy Morrison 
Senior Regional Director 
1939 South 4130 West, Ste. H 
Salt Lake City, UT 84104 
(707) 592-9998
randy@muledeer.org
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PROJECT EXPERIENCE — FUELS REDUCTION & 
MASTICATION 

CAL FIRE GRANTS VEGETATION MANAGEMENT 
Jenkinson Lake, California 

CLIENT El Dorado Irrigation District 
CONTRACT GRANT 12 .01, 13 .01, & 14 .01 
VALUE $1,163,595 
SIZE 529 Acres 
SERVICE Oct 2019 - Jan 2021 
ROLE Prime Contractor 

SUBCONTRACTOR 

 Southland Forest Management, LLC
DBA CA Arborworks C .T .L . Forest Management, Inc. 

PROJECT HIGHLIGHTS 
 Environmentally sensitive area requiring watershed

management practices.

 All employees completed environmental awareness
training due to the project area containing habitat for
migratory birds, raptors, and bat species. 

PROJECT DESCRIPTION 

This complex watershed management, fuels reduction, 
and defensible space project consisted of mastication, lop 
and scatter, and cut and chip treatments to protect water 
resources around Webber Lake, Jenkinson Lake, and Flume 
46. The project reduced fuel loads to protect critical facilities
located in a very high-fire hazard zone and create defensible
space for neighboring communities located in the wildland- 
urban interface. 

All employees completed environmental awareness training 
prior to working on the project due to the sensitive nature 
of the area. Project restrictions included working around the 
seasonal migration of raptors and birds and protected habitat 
for several federally sensitive bat species. 

PROJECT REFERENCE AND CONTACT 
John Quidachay 
Timber Specialist Consultant 
Associated California Loggers 
Landmark Environmental Inc. 
2864 Ray Lawyer Drive, Suite 205 
Placerville, CA 95667 
(530) 748-8958
qfactor@innercite.com
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Lepage Company, Inc.
PASS / FAIL Percent Up to # Points # Score Received  Points Received  Max Score 

A. Completeness of Proposal  PASS

B. Qualifications and Experience  40% 20 20 8.00 8.00

C. Approach and Timeline 30% 60 36 10.80 18.00

D. Cost 30% 20 20 6.00 6.00

Total  76.00 24.80 32.00



















North Tree Enterprises - North Tree Fire
PASS / FAIL Percent Up to # Points # Score Received Points Received Max Score 

A. Completeness of Proposal FAIL

B. Qualifications and Experience 40% 20 N/A N/A 8.00

C. Approach and Timeline 30% 60 N/A N/A 18.00

D. Cost 30% 20 N/A N/A 6.00

Total N/A N/A 32.00

NONE INCLUDED IN PROPOSAL - Copies provided for all documentation of current permits, licenses, and professional credentials,
as necessary for this Project.
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North Tree Enterprises - North Tree Fire 
Proposal to request – Glenn County RCD (Sacramento River NWR) 

Proposal Submitted 02/22/2023 
 

1. Qualifications and Experience 
 
North Tree Fire maintains a skilled and professional workforce including experienced management, 
technical support, maintenance staff, and operators since 1986.  All personnel are experienced and 
cross trained in all aspects of vegetation management services and fire suppression operations.  
Management includes staff retired from fire service agencies providing experienced oversight for safe 
and efficient operations.  All personnel are appropriately and currently licensed and insured for the 
scope requested. 
 
Projects include fire area cleanup, fire breaks and prevention projects, habitat restoration projects, 
municipal cleanup projects and fire safety projects.  We have a myriad of equipment available 
including tracked masticators, skid steer masticators, feller-buncher masticators, engines, water 
tenders, transport equipment, and a dozer.  In addition, North Tree provides Incident Management 
clerical support to major incidents and other fire service support activities including GIS, foam supply, 
and consultation. 
 
North Tree is currently working on another similar project in the area as well. 
 

2. Experience and references 
 

Experience No. 1 
 
Contract/Work type: __Vegetation Management, Mastication______________ 
 
Contract Number (if applicable): ____MT01522 (North Tree) – Federal Order #140F0522P0134___ 
 
Total Contract Value: ____$224,298 (per order)_______________________________ 
 
Agency/firm for who work was performed: __FWS SACRAMENTO RIV 
NWR______________________ 
 
Contact person at the site: Telephone #: _Jeffrey Beauchamp (Refuge Manager), 530-934-
2801________________ 
 
Valid E-mail address: ___ jeffrey_Beauchamp@fws.gov _________________________ 
 
Month/Year work began: Month/Year work ended: _April 25, 2022 – Current____________________ 
 
Brief description of duties:  Remove and masticate vegetation along road system and provide buffer 
around units as directed           
 
 

mailto:jeffrey_Beauchamp@fws.gov
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Experience No. 2 
 
Contract/Work type: __Vegetation Management, Mastication (burn area rehab)______ 
 
Contract Number (if applicable): ____MT01422 (North Tree )        
 
Total Contract Value: ____$144,400 (not to exceed)_______________________________ 
 
Agency/firm for who work was performed: _Butte County Fire Safe Council________________ 
 
Contact person at the site: Telephone #: _Natalie Smiley (Project Manager), 530-716-
0237______________ 
 
Valid E-mail address: ___ natalie_smiley@buttefiresafe.net_________________________ 
 
Month/Year work began: Month/Year work ended: _October 1st, 2022 – February 22nd, 
2023__________________ 
 
Brief description of duties:  Remove and masticate brunt trees and vegetation to prepare for 
replanting 
 
Experience No. 3 
 
Contract/Work type: __Vegetation Management, Mastication______________ 
 
Contract Number (if applicable): ____MT00422_________________________________ 
 
Total Contract Value: ____$15,000________________________________ 
 
Agency/firm for who work was performed: __Glenn County Levee District 
#3______________________ 
 
Contact person at the site: Telephone #: _Glenn Huffman, 530-632-5026________________ 
 
Valid E-mail address: ___CAhuffman58@gmail.com_________________________ 
 
Month/Year work began: Month/Year work ended: _February 2022 – March 
2022____________________ 
 
Brief description of duties:  Remove and masticate vegetation along toe and road on 12 miles of 
levee system to the east side of Sacramento River levee north and south of Butte City.  Project on 
levee next to Drumheller and Afton areas of this project.      
     
 
 
 
 
 

mailto:natalie_smiley@buttefiresafe.net
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Experience No. 4 
 
Contract/Work type: ____Mastication, Thompson Project_______ 
 
Contract Number (if applicable): ___MT00522______________________________________ 
 
Total Contract Value: ______$18,000______________________________ 
 
Agency/firm for who work was performed: ___Yuba Fire Safe Council, The CHY 
Company______________ 
 
Contact person at the site: Telephone #: ___Madison Thomson, CHY Company – 707-357-
3919___________ 
 
Valid E-mail address: ___mthomson.chy@gmail.com_______________________ 
 
Month/Year work began: Month/Year work ended: ___March 2022 – April 
2022____________________ 
 
Brief description of duties:  Establish shaded fuel break and masticate brush and small trees.  
Thinning of area for healthy forest project.         
    
 
Experience No. 5 
 
Contract/Work type: _____Fuels management, fire break___________________________ 
 
Contract Number (if applicable): ___MT00122__________________________________ 
 
Total Contract Value: _____$50,000______________________________ 
 
Agency/firm for who work was performed: ___The CHY Company___________________________ 
 
Contact person at the site: Telephone #: ___Madison Thomson, CHY Company – 707-357-
3919___________ 
 
Valid E-mail address: ___mthomson.chy@gmail.com_______________________ 
 
Month/Year work began: Month/Year work ended: ___January 2022 – April 2022_______________ 
 
Brief description of duties:  Establish shaded fuel break and masticate brush and small trees.  
Thinning of area for healthy forest project.         
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3. Approach 
 
PERFORMANCE WORK STATEMENT (PWS), QUALITY CONTROL PLAN 
Vegetation Removal and Mastication, Sacramento River NWR Project 2023/Glenn County RCD 
 
GENERAL: Provide Vegetation Removal and Mastication. 
  
Description of Services/Introduction: North Tree Enterprises (NTE) shall provide all personnel, 
equipment, supplies, facilities, transportation, tools, materials, supervision, and other items and non-
personal services necessary to perform Vegetation Removal and Mastication as defined in this 
Performance Work Statement. 

  
Objectives:  

• Remove all vegetation that is less than 8 inches in diameter within a 50-foot buffer from the 
refuge boundary as directed.  

• Remove all vegetation that is less than 8 inches in diameter around a 50-foot buffer from 
designated roads or interior fire breaks as directed.  

• Remove tree limbs from trees greater than 8 inches up to 12 feet from the ground. 
• Provide services as deemed necessary and requested.  

 
Scope: NTE will provide a sufficient fuel break near private property, reduce fuel loads, and protect 
valuable riparian habitat for fish and wildlife. NTE is responsible for masticating and mulching all 
vegetation within 50 feet of designated boundaries and roads for approximately 10 acres of boundary 
work and 340 acres of work along interior roads and fire breaks. Mastication will be performed with 
appropriate heavy equipment. All trees greater than 10 inches in diameter will be left on site, although 
tree limbs below 12 feet from the ground will be removed. All elderberry trees, regardless of diameter, 
will not be removed to protect the threatened Valley Longhorn Elderberry Beetle. Mulch from 
mastication/removal will be left on site. Priority areas will be refuge boundaries adjacent to private 
lands, followed by interior roads, then areas as directed by staff. Services include masticating potential 
fire hazards along boundaries and interior fire breaks. NTE will accomplish all mastication and 
vegetation removal on as many acres as budgeted.  
 
Quotes is based on a dollar/acre designation with approximately 340 available acres.  
 
Period of Performance: The period of performance shall be from 03/16/2023 through 03/15/2026:  
 
Base Year – 3/16/2023 to 3/15/2024 (Work only to be completed after July 31st due to breeding 
migratory bird concerns) 
 Plan to complete a minimum of 120 acres (miles) of project by date. 
 
Year two – 3/16/2024 to 3/15/2025 (No work between March 15th to after July 31st due to breeding 
migratory bird concerns) Plan to complete an additional minimum of 120 acres (miles) of project by 
date (240 acres). 
 
Year three – 3/16/2025 to 3/15/2026 project completion (No work between March 15th to after July 31st 
due to breeding migratory bird concerns) Plan to complete final areas and any additional areas (100 
acres or 16 miles) of project by date. 
 
Work dependent on weather conditions, fire danger, and wildlife constraints.  Project to be coordinated 
with Refuge Manager.  This is a minimum estimation of progress, faster operations expected. 
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Mastication and hand work outside of the breeding migratory bird time will be coordinated with refuge 
management to minimize impacts to hunters, and to mitigate any fire concerns with the contractor, 
refuge management and refuge fire staff.  
 
Quality Control: NTE will develop and maintain an effective quality control program to ensure 
services are performed in accordance with this PWS. NTE will develop and implement procedures to 
identify, prevent, and ensure non-recurrence of defective services.  
 
Operation will be tracked with GPS and captured on a georeferenced map to detail progress (See 
attached image sample from a past project).  Track files are converted into shape files and tracked.  
Inspection of progress will be conducted on a random schedule with corrective action taken 
immediately.  Monthly summary of tracking will be available after each month of operation. 
 
Hours of Operation: NTE will conduct business, between the hours of 7:00 am and 6:00 pm. Monday 
thru Friday except Federal holidays or when the Government facility is closed due to local or national 
emergencies, administrative closings, or similar Government directed facility closings. NTE will 
maintain an adequate workforce for the uninterrupted performance of all tasks defined within this PWS 
when the Government facility is not closed for the above reasons.  
 
Place of Performance: The work to be performed under this contract will be performed at Sacramento 
River National Wildlife Refuge in Glenn County, California.  
 
PHYSICAL Security: NTE will be responsible for safeguarding all government equipment, 
information and property provided for contractor use.  
 
Lock Combinations: NTE will ensure that all lock combinations are not revealed to unauthorized 
persons. The NTE shall ensure that lock combinations are changed when personnel having access to 
the combinations no longer have a need to know such combinations. 
 
Identification of Contractor Employees: All NTE personnel attending meetings and working in other 
situations where their status is not obvious to third parties are required to identify themselves as such 
to avoid creating an impression in the minds of members of the public that they are Government 
officials. NTE employees will also ensure that all documents or reports produced by NTE are suitably 
marked as NTE products or that NTE participation is appropriately disclosed. NTE employees shall be 
in NTE uniform standard or shall be identified appropriately. 
 
Coordination: Access and timing of mastication work will be coordinated with the COR or COR’s 
designee. Contractor will get approval from Refuge Manager on types of equipment used in 
mastication work. Contractor will report any illegal observation as soon as possible to the Refuge 
Manager. Contractor will identify all safety concerns to the Refuge Manager within 24 hours. 
 
NTE will be responsible to remove all equipment and trash generated from the crew prior to job 
completion. No housing or camping is allowed. 
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Example of progress mapping: 
 

 
 

4. Staff to be assigned: 
 

North Tree Fire organizational structure: 
 

Chris Haile 
Operations Manager (Marysville Station 20) 

(Overall management and support) 
      |  

John Shelton 
Mechanical Treatment Supervisor 

(Company liaison, supervise project, monitor progress, support operations, maintenance, and operation 
if necessary) 
  |    |   | 

Clayton Schelhorn   Mason Serger   Lex Knight 
Operator    Operator  Operator 

 
(Equipment operation and maintenance staff) 
 
 
Mike Felice 
Fleet Manager/Ranch Manager (North Tree Ranch) 
(Fleet support and maintenance) 
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5. Cost (340 acres) 
 
 
 
 
 
 
Total proposed project not-to-exceed cost of $299,070.80 
 
 
Proposal Submitted by  
 
 
 
______________________________ 
John O Shelton, Proposer and Principal for project 
North Tree Fire / North Tree Enterprises 
Mechanical Treatment Supervisor 
530-913-4853 

Cost per acre for Treatment/Thinning  $854.00 
Bond surcharge 3% $25.62 

Total proposed cost per acre $879.62 

John O. Shelton
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	1. Parties and Date.
	2. Recitals.
	2.1 Contractor.
	2.2 Project.

	3. Terms.
	3.1 Scope of Services and Term.
	3.1.1 General Scope of Services.  Contractor promises and agrees to furnish to District all labor, materials, tools, equipment, services, and incidental and customary work necessary to fully and adequately supply the professional Contractor services a...
	3.1.2 Term.   The term of this Agreement shall be from the date first specified above to March 15, 2026, unless earlier terminated as provided herein.  Contractor shall complete the Services within the term of this Agreement, and shall meet any other ...

	3.2 Responsibilities of Contractor.
	3.2.1 Control and Payment of Subordinates; Independent Contractor.  The Services shall be performed by Contractor or under its supervision.  Contractor will determine the means, methods and details of performing the Services subject to the requirement...
	3.2.2 Schedule of Services.  Contractor shall perform the Services expeditiously, within the term of this Agreement, and in accordance with the Schedule of Services set forth in Exhibit "B" attached hereto and incorporated herein by reference.  Contra...
	3.2.3 Conformance to Applicable Requirements.  All work prepared by Contractor shall be subject to the approval of District.
	3.2.4 Substitution of Key Personnel.  Contractor has represented to District that certain key personnel will perform and coordinate the Services under this Agreement.  Should one or more of such personnel become unavailable, Contractor may substitute ...
	The key personnel for performance of this Agreement are as follows:
	 NAME, TITLE
	 NAME, TITLE
	 NAME, TITLE
	3.2.5 District's Representative.  District hereby designates Kandi Manhart, Executive Officer, or his or her designee, to act as its representative for the performance of this Agreement ("District's Representative").  District's Representative shall h...
	3.2.6 Contractor's Representative.  Contractor hereby designates Name, Title, or his or her designee, to act as its representative for the performance of this Agreement ("Contractor's Representative").  Contractor's Representative shall have full auth...
	3.2.7 Coordination of Services.  Contractor agrees to work closely with District staff in the performance of Services and shall be available to District's staff, Contractors and other staff at all reasonable times.
	3.2.8 Standard of Care; Performance of Employees.  Contractor shall perform all Services under this Agreement in a skillful and competent manner, consistent with the standards generally recognized as being employed by professionals in the same discipl...
	3.2.9 Laws and Regulations.  Contractor shall keep itself fully informed of and in compliance with all local, state and federal laws, rules and regulations in any manner affecting the performance of the Project or the Services, including all Cal/OSHA ...
	3.2.10 Insurance.
	(a) Time for Compliance.  Contractor shall, at its expense, procure and maintain for the duration of the Agreement insurance against claims for injuries to persons or damages to property which may arise from or in connection with the performance of th...
	(b) Types of Required Coverages.  As a condition precedent to the effectiveness of this Agreement for work to be performed hereunder and without limiting the indemnity provisions of the Agreement, Contractor in partial performance of its obligations u...
	(i) Commercial General Liability:  Commercial General Liability Insurance which affords coverage at least as broad as the latest version of the Insurance Services Office "occurrence" form CG 0001, with minimum limits of at least $2,000,000 per occurre...
	(ii) Automobile Liability Insurance:  Automobile Liability Insurance with coverage at least as broad as the latest version of Insurance Services Office Form CA 0001 covering "Any Auto" (Symbol 1) with minimum limits of $1,000,000 each accident.
	(iii) Workers' Compensation and Employer’s Liability:  Workers' Compensation Insurance, as required by the State of California and Employer's Liability Insurance with a limit of not less than $1,000,000 per accident for bodily injury and disease.
	(iv) Performance Guarantee (Performance and Payment Bonds):  A performance bond for 100 percent of the Contract price. This bond is one that is executed in connection with a Contract to secure fulfillment of all the Contractor's obligations under such...

	(c) Endorsements.
	(i) The policy or policies of insurance required by Section 3.2.10(b) (i) Commercial General Liability and (ii) Automobile Liability Insurance shall be endorsed to provide the following:
	(ii) The policy or policies of insurance required by Section 3.2.10(b) (iii) Workers' Compensation shall be endorsed, as follows:

	(d) Deductible.  Any deductible or self-insured retention must be approved in writing by District and shall protect the District, its officials, officers, employees and agents in the same manner and to the same extent as they would have been protected...
	(e) Evidence of Insurance.  Contractor, concurrently with the execution of the Agreement, and as a condition precedent to the effectiveness thereof, shall deliver either certified copies of the required policies, or original certificates and endorseme...
	(f) Failure to Maintain Coverage.  Contractor agrees to suspend and cease all operations hereunder during such period of time as the required insurance coverage is not in effect and evidence of insurance has not been furnished to District. District sh...
	(g) Acceptability of Insurers.  Each such policy shall be from a company or companies with a current A.M. Best's rating of no less than A:VII and authorized to do business in the State of California, or otherwise allowed to place insurance through sur...
	(h) Insurance for Sub-Contractors.  Contractor shall be responsible for causing sub-Contractors to purchase the appropriate insurance in compliance with the terms of this Agreement, including adding District as an Additional Insured to the sub-Contrac...

	3.2.11 Safety.  Contractor shall execute and maintain its work so as to avoid injury or damage to any person or property.  In carrying out its Services, Contractor shall at all times be in compliance with all applicable local, state and federal laws, ...

	3.3 Fees and Payments.
	3.3.1 Compensation.  Contractor shall receive compensation, including authorized reimbursements, for all Services rendered under this Agreement at the rates set forth in Exhibit "C" attached hereto and incorporated herein by reference.  The total comp...
	3.3.2 Payment of Compensation.  Contractor shall submit to District a monthly itemized statement which indicates work completed and Services rendered by Contractor.  The statement shall describe the amount of Services provided since the initial commen...
	3.3.3 Reimbursement for Expenses.  Contractor shall not be reimbursed for any expenses unless authorized in writing by District.
	3.3.4 Extra Work.  At any time during the term of this Agreement, District may request that Contractor perform Extra Work.  As used herein, "Extra Work" means any work which is determined by District to be necessary for the proper completion of the Pr...
	3.3.5 Rate Increases.  In the event that this Agreement is renewed pursuant to Section 3.1.2, the rates set forth in Exhibit "C" may be adjusted at the time of renewal and with approval by District.
	3.3.6 Funding Requirements.  It is mutually understood between the parties hereto that this Agreement may have been entered into prior to the appropriation of funds in order to avoid delays.  This Agreement is valid and enforceable only if sufficient ...
	3.3.7 Prevailing Wages.  Contractor is aware of the requirements of California Labor Code Section 1720, et seq., and 1770, et seq., as well as California Code of Regulations, Title 8, Section 16000, et seq., ("Prevailing Wage Laws"), which require the...

	3.4 Accounting Records.
	3.4.1 Maintenance and Inspection.  Contractor shall maintain complete and accurate records with respect to all costs and expenses incurred and fees charged under this Agreement.  All such records shall be clearly identifiable.  Contractor shall allow ...

	3.5 General Provisions.
	3.5.1 Termination of Agreement.
	(a) Grounds for Termination.  District may, by written notice to Contractor, terminate the whole or any part of this Agreement at any time and without cause by giving written notice to Contractor of such termination, and specifying the effective date ...
	(b) Effect of Termination.  If this Agreement is terminated as provided herein, District may require Contractor to provide all finished or unfinished Documents and Data, as defined below, and other information of any kind prepared by Contractor in con...
	(c) Additional Services.  In the event this Agreement is terminated in whole or in part as provided herein, District may procure, upon such terms and in such manner as it may determine appropriate, services similar to those terminated.

	3.5.2 Delivery of Notices.  All notices permitted or required under this Agreement shall be given to the respective parties at the following address, or at such other address as the respective parties may provide in writing for this purpose:
	3.5.3 Ownership of Materials and Confidentiality.
	(a) Documents & Data; Licensing of Intellectual Property.  This Agreement creates an exclusive and perpetual license for District to copy, use, modify, reuse, or sublicense any and all copyrights, designs, and other intellectual property embodied in p...
	(b) Intellectual Property.  In addition, District shall have and retain all right, title and interest (including copyright, patent, trade secret and other proprietary rights) in all plans, specifications, studies, drawings, estimates, materials, data,...
	(c) Confidentiality.   Except as otherwise required by law all ideas, memoranda, specifications, plans, procedures, drawings, descriptions, computer program data, input record data, written information, and other Documents & Data either created by or ...
	(d) Infringement Indemnification.  Contractor shall defend, indemnify and hold District, its directors, officials, officers, employees, volunteers and agents free and harmless, pursuant to the indemnification provisions of this Agreement, for any alle...

	3.5.4 Cooperation; Further Acts.  The Parties shall fully cooperate with one another, and shall take any additional acts or sign any additional documents as may be necessary, appropriate or convenient to attain the purposes of this Agreement.
	3.5.5 Attorneys’ Fees.  If either party commences an action against the other party, either legal, administrative or otherwise, arising out of or in connection with this Agreement, the prevailing party in such litigation shall be entitled to have and ...
	3.5.6 Indemnification.  To the fullest extent permitted by law, Contractor shall defend, indemnify and hold District, its officials, officers, employees, volunteers and agents free and harmless from any and all claims, demands, causes of action, costs...
	3.5.7 Entire Agreement.  This Agreement contains the entire Agreement of the parties with respect to the subject matter hereof, and supersedes all prior negotiations, understandings or agreements.  This Agreement may only be supplemented, amended or m...
	3.5.8 Governing Law.  This Agreement shall be governed by the laws of the State of California.  Venue shall be in Glenn County.
	3.5.9 Time of Essence.  Time is of the essence for each and every provision of this Agreement.
	3.5.10 District's Right to Employ Other Contractors.  District reserves the right to employ other Contractors in connection with this Project.
	3.5.11 Successors and Assigns.  This Agreement shall be binding on the successors and assigns of the parties.
	3.5.12 Assignment or Transfer.  Contractor shall not assign, hypothecate, or transfer, either directly or by operation of law, this Agreement or any interest herein without the prior written consent of District.  Any attempt to do so shall be null and...
	3.5.13 Construction; References; Captions.  Since the Parties or their agents have participated fully in the preparation of this Agreement, the language of this Agreement shall be construed simply, according to its fair meaning, and not strictly for o...
	3.5.14 Amendment; Modification.  No supplement, modification, or amendment of this Agreement shall be binding unless executed in writing and signed by both Parties.
	3.5.15 Waiver.  No waiver of any default shall constitute a waiver of any other default or breach, whether of the same or other covenant or condition.  No waiver, benefit, privilege, or service voluntarily given or performed by a Party shall give the ...
	3.5.16 No Third Party Beneficiaries.  There are no intended third party beneficiaries of any right or obligation assumed by the Parties.
	3.5.17 Invalidity; Severability.  If any portion of this Agreement is declared invalid, illegal, or otherwise unenforceable by a court of competent jurisdiction, the remaining provisions shall continue in full force and effect.
	3.5.18 Prohibited Interests.  Contractor maintains and warrants that it has not employed nor retained any company or person, other than a bona fide employee working solely for Contractor, to solicit or secure this Agreement.  Further, Contractor warr...
	3.5.19 Equal Opportunity Employment.  Contractor represents that it is an equal opportunity employer and it shall not discriminate against any sub-Contractor, employee or applicant for employment because of race, religion, color, national origin, han...
	3.5.20 Labor Certification.  By its signature hereunder, Contractor certifies that it is aware of the provisions of Section 3700 of the California Labor Code which require every employer to be insured against liability for Workers’ Compensation or to ...
	3.5.21 Authority to Enter Agreement.  Contractor has all requisite power and authority to conduct its business and to execute, deliver, and perform the Agreement.  Each Party warrants that the individuals who have signed this Agreement have the legal ...
	3.5.22 Counterparts.  This Agreement may be signed in counterparts, each of which shall constitute an original.
	3.5.23 Employment Adverse to District.  Contractor shall notify District, and shall obtain District’s written consent, prior to accepting work to assist with or participate in a third-party lawsuit or other legal or administrative proceeding against D...
	3.5.24 Conflict of Employment.  Employment by Contractor of personnel currently on the payroll of District shall not be permitted in the performance of this Agreement, even though such employment may occur outside of the employee’s regular working hou...
	3.5.25 Survival.  All rights and obligations hereunder that by their nature are to continue after any expiration or termination of this Agreement, including, but not limited to, the indemnification and confidentiality obligations, and the obligations ...
	3.5.26 Subcontracting.  Contractor shall not subcontract any portion of the work required by this Agreement, except as expressly stated herein, without prior written approval of District.  Subcontracts, if any, shall contain a provision making them su...
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